
Primary Responses
Success: All data is valid!

Numeric

Status # Item Unit of Measure
Quantity 
Required

Unit Price Total Cost

Demolition

Success: All values provided #1-1 Boardwalk Removal (1888 SF) LUMP SUM 1 $ 41,850.00 $ 41,850.00 

Success: All values provided #1-2 Concrete Pads on Island Removal (336 SF) LUMP SUM 1 $ 977.00 $ 977.00 

Success: All values provided #1-3 Electrical Wire Disconnect/Cap at Bridge LUMP SUM 1 $ 1,226.00 $ 1,226.00 

Success: All values provided #1-4 Bridge Removal (413 SF) LUMP SUM 1 $ 2,962.00 $ 2,962.00 

Success: All values provided #1-5 Sidewalk Abutment at Bridge Removal (129 SF) LUMP SUM 1 $ 1,015.00 $ 1,015.00 

Success: All values provided #1-6 Tree Protection Fence LUMP SUM 1 $ 1,416.00 $ 1,416.00 

Success: All values provided #1-7 Trunk Protection EACH 3 $ 184.00 $ 552.00 

Basket Total $ 49,998.00 

Installation

Success: All values provided #2-1 Boardwalk LUMP SUM 1 $ 450,173.00 $ 450,173.00 

Success: All values provided #2-2 Guardrail at Boardwalk LINEAR FEET 620 $ 147.00 $ 91,140.00 

Success: All values provided #2-3 Bench EACH 14 $ 3,941.00 $ 55,174.00 

Success: All values provided #2-4 Bench Anchoring EACH 14 $ 184.00 $ 2,576.00 

Success: All values provided #2-5
Stacked Boulders at Boardwalk (Assumed 3ft 

height)
FACE FEET 690 $ 92.00 $ 63,480.00 

Success: All values provided #2-6 Bridge LUMP SUM 1 $ 105,748.00 $ 105,748.00 

Success: All values provided #2-16 Stacked boulders at Bridge (Assumed 3ft height) FACE FEET 159 $ 92.00 $ 14,628.00 

Success: All values provided #2-17
Electrical Reconnection at Bridge and Extension 

to
Shade Structure for Light and Outlets

LUMP SUM 1 $ 1,839.00 $ 1,839.00 

Success: All values provided #2-18

Sod Re-establishment  
LS                             1

LUMP SUM 1 $ 24,206.00 $ 24,206.00 

Success: All values provided #2-19 Irrigation Head Adjustments ALLOWANCE 1 $ 1,839.00 $ 1,839.00 

Success: All values provided #2-20 SWPPP + Permit LUMP SUM 1 $ 3,304.00 $ 3,304.00 

Success: All values provided #2-21 Repairs to Existing Trails/Sidewalks LINEAR FEET 20 $ 103.00 $ 2,060.00 

Exhibit C 



Basket Total $ 816,167.00 

Grand Total $ 866,165.00 





















Project Name: Fort Worth Nature Center Boardwalk 
Services Provided:  Competitive Sealed Bid 
Date Completed: August 2023 
Final Construction Costs: $2,410,592.33 
 

Owner:  City of Fort Worth 
  200 Texas Street, Fort Worth, TX 76102 
  Rob Denkhaus (817) 629-9981 
 

Architect: Kimley-Horn and Associates, Inc. 
                        801 Cherry St, Unit 11, Ste 1300 
                        Fort Worth, TX 76102 
 

Project Schedule:  Contract Time:   240 Days 
 Final Contract Time: 240 Days 
 

Description:  This project involved demolition of the old 
boardwalk, dewatering, construction of the new boardwalk, 
pedestrian loop trail, parking lot expansion, and retaining 
wall. 



Project Name: Lake Como & Oakland Park 
Services Provided:  Competitive Sealed Bid 
Date Completed: December 2022 
Final Construction Costs: $1,968,739.15 
 

Owner:  City of Fort Worth  
  200 Texas Street, Fort Worth, TX 76102 
  Bryan Lyness (817) 392-5728 
 

Architect: Baird, Hampton, & Brown 
                        3801 William D. Tate, Ste 500 
                        Grapevine, TX 76051 
 

Project Schedule:  Contract Time:   240 Days 
 Final Contract Time: 240 Days 
 

Description:  The project consisted of dam improvements for 
Lake Como & Oakland Park. It included constructing a weir 
wall, sidewalks, drainage improvements, signage, asphalt re-
pairs, and the installation of rock rip rap. 



Project Name: Fort Worth Zoo Education Building 
Services Provided:  Competitive Sealed Bid 
Date Completed: January 2024 
Final Construction Costs: $6,500,000.00 
 

Owner:  Fort Worth Zoological Association 
  1989 Colonial Pkwy, Fort Worth, TX 76109 
  Amy Duncan (817) 566-9226 
 

Architect: Dunaway Associates 
                        550 Bailey Ave, Ste 400, Fort Worth, TX 76107 
 

Project Schedule:  Contract Time:  120  Days 
 Final Contract Time:  120 Days 
 

Description:  This was a new construction for a 1-story, 
10,000SF, type 2-B construction drilled pier foundations, two-
way reinforced concrete, suspended structural framing, cold-
formed metal framing, PVC board cladding, Portland cladding, 
profile metal panel exposed fastener siding, standing seam 
metal sitework with decking. 



26-55-C Lake Avalon Boardwalk and Bridge Replacement

PROPOSED SUBCONTRACT BREAKDOWN 

1. Subcontractor

Address

Phone #

Description of Work

2. Subcontractor

Address

Phone #

Description of Work

3. Subcontractor

Address

Phone #

Description of Work

4. Subcontractor

Address

Phone #

Description of Work

Reference is made to Item _21_on Page SS-11_ 

FnD Piers

P.O. Box 1236, Boyd, TX 76023

817-402-7113

Piers

Viking Fence

Fencing

P.O. Box 673566, Dallas, TX 75267-3566

512-837-6411 
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