

Responses

Success: All data is valid!

Status	#	Item	Item Description	Quantity Required	Unit of Measure	Unit Price	Total Cost
--------	---	------	------------------	-------------------	-----------------	------------	------------

Main Project

Status	#	Item	Item Description	Quantity Required	Unit of Measure	Unit Price	Total Cost
Success: All values provided	#1-1	Start Up	For Mobilization, Insurance, and Bonds at 3%	1	Lump Sum	\$ 27,871.51	\$ 27,871.51
Success: All values provided	#1-2	30-Inch HDPE Pipe by Open Cut	Furnish and Install 30-inch HDPE DR21 (100 psi) ASTM F714, Sanitary Sewer Force Main by Open Cut with Embedment	20841	Linear Foot	\$ 294.64	\$ 6,140,592.24
Success: All values provided	#1-3	30-Inch HDPE Pipe by Bore	Furnish and Install 30-inch HDPE DR21 (100 psi) ASTM F714, Sanitary Sewer Force Main with 42-Inch Steel Encasement (1/2" Wall Thickness) by other than Open Cut	2085	Linear Foot	\$ 1,349.86	\$ 2,814,458.10
Success: All values provided	#1-4	Embankment	Furnish and Install Embankment	93	Cubic Yard	\$ 100.00	\$ 9,300.00
Success: All values provided	#1-5	30-Inch Plug Valve in 6' Manhole	Furnish and Install 30-Inch Plug Valve in 6-Foot Diameter Flat Top Manhole	1	Each	\$ 108,326.61	\$ 108,326.61
Success: All values provided	#1-6	30-Inch Plug Valve in 4' Manhole	Furnish and Install 30-Inch Plug Valve in 4-Foot Diameter Manhole	6	Each	\$ 119,258.19	\$ 715,549.14
Success: All values provided	#1-7	30-Inch Plug Valve in Direct Bury	Furnish and Install 30-Inch Plug Valve in Direct Bury	5	Each	\$ 83,638.32	\$ 418,191.60
Success: All values provided	#1-8	6-Inch Air & Vacuum Valve	Furnish and Install 6-inch Air & Vacuum Valve Assembly in 4-Foot Diameter Manhole	9	Each	\$ 73,958.11	\$ 665,622.99
Success: All values provided	#1-9	30-Inch Force Main Connection	Connect to 30" Force Main	1	Each	\$ 14,000.00	\$ 14,000.00
Success: All values provided	#1-10	Concrete Pavement Replacement	Remove and Replace 8-inch Reinforced Concrete Pavement (4,200 psi strength) with 6-inch Flexible Base Subgrade Including Curb Gutter (full lane width replacement)	575	Square Yard	\$ 250.17	\$ 143,847.75
Success: All values provided	#1-11	HMAC Pavement Replacement	Remove and Replace 8-inch, HMAC Pavement Type B with 6-inch Flexible Base Subgrade	1260	Square Yard	\$ 128.49	\$ 161,897.40
Success: All values provided	#1-12	Sidewalk Replacement	Remove and Replace 10-Foot Wide Reinforced Concrete Sidewalk (4,000 psi strength) with Sand Embedment	1731	Square Yard	\$ 93.85	\$ 162,454.35
Success: All values provided	#1-13	Pipeline Marker	Furnish and Install Utility Pipeline Marker (Along Route Every 500 Feet)	46	Each	\$ 66.96	\$ 3,080.16

**BID SCHEDULE OF:  
Wilson Contractor Services, LLC  
3985 Mingo R. Denton, Texas 76208  
(940) 243-1174**

Success: All values provided	#1-14	<b>Chain Link Fence Replacement</b>	Remove and Replace of Existing "Green Vinyl Covered" 6-foot Chain Link Fence with Green Painted Posts, Rails and Hardware	375	Linear Foot	\$ 78.00	\$ 29,250.00
Success: All values provided	#1-15	<b>Barbed Wire Fence Replacement</b>	Remove and Replace of Existing 5-Strand Barbed Wire Fence with Steel Pipe Corner Bracings	615	Linear Foot	\$ 16.50	\$ 10,147.50
Success: All values provided	#1-16	<b>Backfill</b>	Furnish and Install 18-inch thick Cement Stabilized Backfill	20	Square Yard	\$ 200.00	\$ 4,000.00
Success: All values provided	#1-17	<b>Trench Safety System Design</b>	Design and Implement Trench Safety Systems	1	Lump Sum	\$ 9,000.00	\$ 9,000.00
Success: All values provided	#1-18	<b>Trench Safety</b>	Furnish, Install, Maintain and Remove Trench Safety	20841	Linear Foot	\$ 1.50	\$ 31,261.50
Success: All values provided	#1-19	<b>SWPP Design</b>	Design of SWPPP	1	Lump Sum	\$ 14,472.00	\$ 14,472.00
Success: All values provided	#1-20	<b>Erosion Control</b>	Furnish, Install, Maintain and Remove Erosion Control Devices	1	Lump Sum	\$ 120,362.98	\$ 120,362.98
Success: All values provided	#1-21	<b>Construction Entrance</b>	Furnish, Install, and Maintain Temporary Construction Entrance (Typical 3 Locations) (33 S.Y. Ea.)	100	Square Yard	\$ 18.00	\$ 1,800.00
Success: All values provided	#1-22	<b>Construction Entrance Removal</b>	Removing Temporary Construction Entrance (Typical 3 Locations)(33 S.Y. Ea.)	100	Square Yard	\$ 16.00	\$ 1,600.00
Success: All values provided	#1-23	<b>Temporary Chain-link Fence</b>	Furnish, Install, and Remove Temporary 6-foot Chain Link Fence	375	Linear Foot	\$ 6.24	\$ 2,340.00
Success: All values provided	#1-24	<b>Traffic Control Plan</b>	Furnish, Install, Maintain Traffic Control Plan on City Streets	1	Lump Sum	\$ 32,375.00	\$ 32,375.00
Success: All values provided	#1-25	<b>Tree Clearing</b>	For Clearing and Grubbing of Trees (along tree area of alignment, within permanent easement)	81	Station	\$ 620.37	\$ 50,249.97
Success: All values provided	#1-26	<b>Concrete Encasement 6-Inch Waterline</b>	For Concrete Encasement of Existing 6-inch Waterline to Support Existing Waterline	10	Linear Foot	\$ 390.00	\$ 3,900.00
Success: All values provided	#1-27	<b>Sidewalk Marking Replacement</b>	For Removing and Replacing "Stop Ahead" Sidewalk Marking	2	Each	\$ 600.00	\$ 1,200.00
Success: All values provided	#1-28	<b>Sidewalk Striping Replacement</b>	For Removing and Replacing Sidewalk 4-inch Solid Yellow Center Striping	1850	Linear Foot	\$ 1.50	\$ 2,775.00
Success: All values provided	#1-29	<b>Street Sign Reinstallation</b>	For Removing, Salvaging, and Reinstalling Street Sign	5	Each	\$ 300.00	\$ 1,500.00
Success: All values provided	#1-30	<b>Pavement Marking Replacement</b>	For Removing and Replacing "Only with Arrow" Pavement Marking	4	Each	\$ 1,200.00	\$ 4,800.00
Success: All values provided	#1-31	<b>Pavement Striping Replacement</b>	For Removing and Replacing Pavement 4-inch Solid White Striping	150	Linear Foot	\$ 26.50	\$ 3,975.00

**BID SCHEDULE OF:  
Wilson Contractor Services, LLC  
3985 Mingo R. Denton, Texas 76208  
(940) 243-1174**

Success: All values provided	#1-32	<b>Mechanical Painting</b>	For Mechanical Painting of Exposed Piping, Valves, and Fittings inside Manholes	1	Lump Sum	\$ 13,500.00	\$ 13,500.00	
Success: All values provided	#1-33	<b>Project Sign</b>	Furnish, Install, Maintain, and Remove Project Sign	2	Each	\$ 1,100.00	\$ 2,200.00	
Success: All values provided	#1-34	<b>Temporary Asphalt Pavement</b>	Furnish, Install, and Remove Temporary 2-Inch HMAc Pavement with 6-Inch Subgrade	95	Square Yard	\$ 160.80	\$ 15,276.00	
Success: All values provided	#1-35	<b>Gravel Drive Replacement</b>	For Removing and Replacing Gravel Drive (6-Foot Wide Trench Repair)	220	Square Yard	\$ 45.36	\$ 9,979.20	
<b>Basket Total</b>							<b>\$ 11,751,156.00</b>	

**Alternate Bid Items - Choose and Bid on only ONE method of crossing the Trinity River**

Success: All values provided	#2-1	<b>30-inch HDPE Pipe by HDD Under Trinity River</b>	Furnish and Install 30-inch HDPE DR21 (100 psi) ASTM F714, Sanitary Sewer Force Main by Horizontal Directional Drilling (HDD) in lieu of by Boring with Steel Encasement and by Open Cut, from approximate station 135+20 to station 144+31.50	1	Lump Sum	\$ 872,855.00	\$ 872,855.00	
Success: All values provided	#2-2	<b>30-inch HDPE Pipe by Bore Under Trinity River</b>	Furnish and Install 30-inch HDPE DR21 (100 psi) ASTM F714, Sanitary Sewer Force Main with 42-Inch Steel Encasement (11/16" Wall Thickness) by other than Open Cut under Elm Fork Trinity River	170	Linear Foot	\$ 0.00	\$ 0.00	
<b>Basket Total</b>							<b>\$ 872,855.00</b>	

**Alternate Bid Items - Choose and bid on only ONE method for connecting to the Treatment Plant 42-inch sewer line**

Success: All values provided	#3-1	<b>42-inch Sewer Line Dry Connection</b>	Furnish and Install Two (2) 42-inch Line Stops at Wastewater Treatment Plant, Connect to Existing 42-inch RCCP Line with all Fittings and Appurtenances, and Removal and Disposal of 42-inch Line Stops after Connection	1	Lump Sum	\$ 0.00	\$ 0.00	
Success: All values provided	#3-2	<b>42-inch Sewer Line Wet Tap Connection</b>	Install 42-Inch x 30-Inch RCCP Tapping Sleeve and Valve to Connect to Existing 42-Inch RCCP Line	1	Lump Sum	\$ 89,964.00	\$ 89,964.00	
<b>Basket Total</b>							<b>\$ 89,964.00</b>	
<b>Grand Total</b>							<b>\$ 12,713,975.00</b>	



**Wilson Contractor Services, LLC**  
**3985 Mingo Rd.**  
**Denton, Texas 76208**  
**(940) 243-1174**

08/18/2025

City of Lewisville  
Finance Administration - Purchasing Division  
151 W. Church St.  
Lewisville, Texas 75057

**RE: MIDWAY BRANCH FORCE MAIN  
PUBLIC SERVICES CAPITAL IMPROVEMENT PROJECT  
PROJECT NO. U1102 FM  
BID NO. 25- 90- C**

**Contractor Financial Management, Experience & Qualification, Safety Practices, & Records**

Project Coordination and Management Team,

Pursuant to the above-mentioned project specification Instructions to Bidders, Statement of Qualifications of Bidders, Project Experience and Resources section we offer the following Narrative.

**Item 1. Contract Administration.**

Wilson Contractor Services, LLC (WCS, LLC) flow of contract procurement and administration remain streamlined within our office. We rely heavily on our proven Insurance and Bonding Agencies for timely processing of requests, execution, upkeep, and closeout. Our team, Arch Insurance Group & Tucker Agency, Ltd. (GL, Auto, Workman's Compensation & Pollution Liability Insurance Company & Agency) and U.S. Specialty Insurance Company & Acrisure Texas Risk Advisors & Insurance Services, LLC (Bonding Company & Agency) have a proven track record with us, and long-standing relationships spanning decades.

**Item 2. Management of Subcontractors and Suppliers.**

WCS, LLC will self-perform the majority of this contract's scope of work, including HDPE Pipe Fusion, Data Logger Fusion Reporting, 42" Steel Encased Dry Auger Boring, Pipeline excavation, shoring, pipeline placement and backfill, pavement replacements, traffic control coordination and maintenance, and Swppps BMP installation and maintenance.

WCS, LLC proposes to team up with Dakota Utility Contractors, LLC for the Horizontal Directional Drilling for this project. WCS, LLC and Dakota Utility have several successful drills over the years with many different carrier pipe diameters and lengths notably a 1,242-LF of 20" DIPS SDR11 HDPE in a 30" x .500" wall Steel Casing (City of Rowlett Miller Rd. Lake Lavon Causeway Force Main HDD). Preliminary HDD engineering calculations indicate soil weights and required pull forces and buoyancy require the HDD Bore pipe to be stronger. WCS and Dakota Utility Contractors proposes to utilize 36" SDR 11 (IPS w/ average I.D. of 29.062" to achieve the Elm Fork Branch crossing. The Material cost and transmission fittings (Fusion HDPE) are included in our proposal. Further Engineering will be provided as described in the project specifications.

WCS, LLC also proposes to utilize Rangeline group for the proposed 42"x30" RCCP Hot Tap Saddle and Services for the connection at station -0+02.5. WCS, LLC with Rangeline have worked successfully on

many projects over the years including a 30” Double Line Stop and bypass for a Force Main lowering for North Texas Municipal Water District.

WCS, LLC proposes to utilize BCAC Underground, LLC out of Haltom City for the Plug Valve and CARV vault structure Warren Lining.

WCS, LLC utilized Cardinal Strategies out of Wylie, Texas for our SWPPP plan generation and conformance as well as our weekly Storm Water BMP inspections and reporting.

Our proposed suppliers for incorporated materials for this project are ISCO Industries for the HDPE Pipe and fittings. For appurtenances and assembly components we utilize Ferguson Waterworks. Our proposed Plug Valve and CARV package will utilize The Valve Agency. Brittex International Pipe Supply out of Houston and QFC Services out of Weatherford are our go to for steel casing for our in-house Dry Auger Boring crews.

We propose to utilize A.I.M. Surveying and or Eagle Surveying out of Denton for all Site Surveying and Control. Our Professional Service Companies and Suppliers maintain superior quality products and service with industry proven history.

### **Item 3. Time Management.**

WCS, LLC has proposed to complete the project within the proposed 365 calendar days (Final Completion) submitted on our bid form. WCS, LLC upon notice of award will work diligently to secure the material orders and delivery schedules ensuring materials are ready for installation. Submittals will be expedited to secure any long lead time materials. WCS, LLC does not anticipate any long lead time products for this project’s scope of work. However, should they arise based on the feedback by suppliers after submittal final approvals, such adjustments will be communicated to the project team as soon as possible.

Our Current Estimated Material Lead Time for this contracts scope of work are as follows (based from approved submittals):

1. HDPE Pipe and Fittings: 3 to 4 weeks
2. Plug Valves w/ extended Bonnets (In Manholes): 8-10 weeks
3. Plug Valves (Direct Bury): 1-2 weeks
4. SS CARVs: 4 weeks
5. Steel Casing: 2 to 3 weeks

WCS, LLC typical work hours are Monday-Friday 10-hour days. The crew 10-hour per week overtime rates are built in to our proposal and are at no additional fees to the Town. WCS, LLC will adhere to the City of Lewisville’s allowable Weekday Work Hours of 7:00AM to 7:00 PM Monday through Saturday. When Saturday work is necessary the appropriate notifications will be made prior to 12:00PM The Thursday afternoon before) If work is to be conducted outside of the City’s normal work week of Monday through Friday 8:00 AM to 5:00 PM over time charges will be paid according to the City’s Current fee Schedule as stipulated in the General Notes.

### **Item 4. Cost Control**

WCS, LLC issues purchase orders to our vendors and suppliers based on agreed upon proposals. WCS, LLC field personnel are well versed in pipeline construction. We are able to anticipate conflicts and varying site condition to mitigate impacts to scheduling and project costs. We work quickly when conditions warrant adjustments with our engineering teams, and chain of command. We have a proven track record of minimizing design adjustment expense to our owners by navigating cost effective solutions during construction.

### **Item 5. Quality Management**

WCS, LLC takes pride in our work both during construction and the finished product. Our team works diligently to maintain quality. Project Management, our Superintendents, and Crew Forman all constantly assess production output and quality of work with our inspectors ready to address any concerns. We are versed in coordination with 3rd party inspections, testing and reporting encouraging effective and efficient reporting of our work product.

### **Item 6. Project Safety**

WCS, LLC maintains superior safety management systems. Our safety policy is strictly adhered to. We conduct weekly and when the scope calls for it, daily safety meetings to assess potential hazards safe guarding our employees, subcontractors, Inspection teams, and public at large. We conduct insurance reviews and inspections, a service our general liability insurance company and Agent provides. We have established company safety policy and our Safety Manager (Billy Breon) makes at minimum bi-weekly visits to our projects. Prior to construction Engineered site specific trench safety plans are in place. WCS, LLC maintains up to date OSHA 300A filing. Our Team keeps up to date with industry standard OSHA confined Space, Trench Safety and Competent Persons certification. WCS, LLC's Workman's Compensation Experience Rating modifier is currently at **0.70** (reports are attached).

### **Item 7. Managing Changes to the Project**

The majority of WCS, LLC's contracts are with public entities, water districts, and municipalities. We strictly follow the chain of command for site condition adjustment impacting critical path and job costs. Communication with our site inspectors and project managers is essential during site challenges. We often mitigate expense by anticipating challenges and preplanning. We promptly and fairly communicate cost impacts and have a history for being transparent and conducive to streamlining adjustments and costing to minimize project delays and scheduling conflicts.

### **Item 8. Managing Equipment**

WCS, LLC's extensive owned equipment fleet is maintained under a preventative maintenance program to minimize shut down time. Inhouse repair technicians are immediately dispatched for assessment and existing fleet mechanic vendors are available for immediate assistance when needed. WCS, LCC owns our own equipment fleet haul trailers and Lowboy making scheduling equipment moves, fleet support equipment or machine replacement streamline and expedient.

Please refer to the attached equipment list for the highlighted resources to be allocated for this project should the Owner elect to award the project to WCS, LLC.

### **Item 9. Meeting HUB / MWBE Participation Goals**

With this projects scope of work and WCS, LLC's ability to self-perform the majority of this scope of work opportunities for utilizing HUB / MWBE companies is limited. WCS, LLC will make a good faith effort to procure materials and supplies from such companies as options are available for specified products and supplies.

At your earliest convenience please do not hesitate to contact us with any questions or concerns during the review of this narrative. My direct cell # is 817-403-2567  
Thank you as always for your time and attention,

 Digitally signed by A. A. Martinez  
DN: cn=A. A. Martinez, o=Wilson  
Contractor Services, LLC,  
ou=President,  
email=Tony@WilsonContractorS  
ervices.com, c=US  
Date: 2025.08.18 08:55:03 -05'00'

A. A. Martinez, President  
Wilson Contractor Services, LLC





## WORKERS COMPENSATION EXPERIENCE RATING

Risk Name: WILSON CONSTRUCTION LLC

Risk ID: 420839383

Rating Effective Date: 06/01/2024

Production Date: 01/31/2024

State: TEXAS

State	Wt	Exp Excess Losses	Expected Losses	Exp Prim Losses	Act Exc Losses	Ballast	Act Inc Losses	Act Prim Losses
TX	.11	58,192	87,520	29,328	0	30,600	0	0
(A) Wt	(B)	(C) Exp Excess Losses (D - E)	(D) Expected Losses	(E) Exp Prim Losses	(F) Act Exc Losses (H - I)	(G) Ballast	(H) Act Inc Losses	(I) Act Prim Losses
.11		58,192	87,520	29,328	0	30,600	0	0

	Primary Losses	Stabilizing Value	Ratable Excess	Totals	
Actual	(I) 0	$C * (1 - A) + G$ 82,391	(A) * (F) 0	(J) 82,391	
Expected	(E) 29,328	$C * (1 - A) + G$ 82,391	(A) * (C) 6,401	(K) 118,120	
	ARAP	FLARAP	SARAP	MAARAP	Exp Mod
Factors					(J) / (K) .70

© Copyright 1993-2024. All rights reserved. This product is comprised of compilations and information which are the proprietary and exclusive property of the National Council on Compensation Insurance, Inc. (NCCI). No further use, dissemination, sale, transfer, assignment or disposition of this product, in whole or in part, may be made without the prior written consent of NCCI. This product is furnished "As is" "As available" "With all defects" and includes information available at the time of publication only. NCCI makes no representations or warranties of any kind relating to the product and hereby expressly disclaims any and all express, statutory, or implied warranties, including the implied warranty of merchantability, fitness for a particular purpose, accuracy, completeness, currentness, or correctness of the product or information contained therein. This product and the information contained therein are to be used exclusively for underwriting, premium calculation and other Insurance purposes and may not be used for any other purpose including but not limited to safety scoring for project bidding purposes. All responsibility for the use of and for any and all results derived or obtained through the use of the product and information are the end user's and NCCI shall not have any liability thereto.



# WORKERS COMPENSATION EXPERIENCE RATING

Risk Name: WILSON CONSTRUCTION LLC

Risk ID: 420839383

Rating Effective Date: 06/01/2024

Production Date: 01/31/2024

State: TEXAS

42-TEXAS

Firm ID: Firm Name: WILSON CONSTRUCTION LLC

Carrier: 29939 Policy No. 0002049145 Eff Date: 06/30/2020 Exp Date: 06/30/2021

Code	ELR	D-Ratio	Payroll	Expected Losses	Exp Prim Losses	Claim Data	IJ	OF	Act Inc Losses	Act Prim Losses
5606	.15	.30	58,804	88	26					
6204	1.41	.35	205,890	2,903	1,016					
6306	1.19	.35	971,266	11,558	4,045					
6319	.90	.30	1,223,039	11,007	3,302					
8742	.06	.41	62,767	38	16					
8809	.04	.41	124,800	50	21					
8810	.03	.48	25,647	8	4					
<b>Policy Total:</b>			<b>2,672,213</b>	<b>Subject Premium:</b>	<b>95,755</b>	<b>Total Act Inc Losses:</b>			<b>0</b>	

42-TEXAS

Firm ID: Firm Name: WILSON CONSTRUCTION LLC

Carrier: 29939 Policy No. 0002049145 Eff Date: 06/30/2021 Exp Date: 06/30/2022

Code	ELR	D-Ratio	Payroll	Expected Losses	Exp Prim Losses	Claim Data	IJ	OF	Act Inc Losses	Act Prim Losses
5606	.15	.30	85,304	128	38					
6204	1.41	.35	163,479	2,305	807					
6306	1.19	.35	868,210	10,332	3,616					
6319	.90	.30	1,651,749	14,866	4,460					
8809	.04	.41	62,400	25	10					
8810	.03	.48	128,813	39	19					
<b>Policy Total:</b>			<b>2,959,955</b>	<b>Subject Premium:</b>	<b>138,521</b>	<b>Total Act Inc Losses:</b>			<b>0</b>	

42-TEXAS

Firm ID: Firm Name: WILSON CONSTRUCTION LLC

Carrier: 28355 Policy No. ZAWCI9982600 Eff Date: 06/30/2022 Exp Date: 06/01/2023

Code	ELR	D-Ratio	Payroll	Expected Losses	Exp Prim Losses	Claim Data	IJ	OF	Act Inc Losses	Act Prim Losses
5606	.15	.30	223,649	335	101					
6204	1.41	.35	2,380,850	33,570	11,750					
8227	.44	.35	50,893	224	78					
8809	.04	.41	57,442	23	9					
8810	.03	.48	71,366	21	10					
<b>Policy Total:</b>			<b>2,784,200</b>	<b>Subject Premium:</b>	<b>113,171</b>	<b>Total Act Inc Losses:</b>			<b>0</b>	

© Copyright 1993-2024. All rights reserved. This product is comprised of compilations and information which are the proprietary and exclusive property of the National Council on Compensation Insurance, Inc. (NCCI). No further use, dissemination, sale, transfer, assignment or disposition of this product, in whole or in part, may be made without the prior written consent of NCCI. This product is furnished "As is" "As available" "With all defects" and includes information available at the time of publication only. NCCI makes no representations or warranties of any kind relating to the product and hereby expressly disclaims any and all express, statutory, or implied warranties, including the implied warranty of merchantability, fitness for a particular purpose, accuracy, completeness, currentness, or correctness of the product or information contained therein. This product and the information contained therein are to be used exclusively for underwriting, premium calculation and other Insurance purposes and may not be used for any other purpose including but not limited to safety scoring for project bidding purposes. All responsibility for the use of and for any and all results derived or obtained through the use of the product and information are the end user's and NCCI shall not have any liability thereto.

\* Total by Policy Year of all cases \$2000 or less.

D Disease Loss

X Ex-Medical Coverage

U USL&HW

C Catastrophic Loss

E Employers Liability Loss

# Limited Loss



## Occupational Safety and Health Administration

**Injury Tracking Application**

**User:** Billy | [Logout](#)

### View 300A Submission

**i Submitted on 1/8/2025 2:17 PM by Billybreon.**

#### Establishment Details: **Wilson Contractor services, LLC**

**ID:** 929764

**EIN:** 752940532

**Company:** Wilson Contractor services, LLC

**Address:** 3985 Mingo Rd,  
Denton, TX, 76208

**NAICS:** 237110

**Size:** 20-249 employees

**Government:**

**300A Status:** Submitted

# Summary for Filing Year 2024

## Employee Information

**Annual average number of employees** 55

**Total hours worked by all employees last year** 131500

---

## Number Of Cases

### TOTAL NUMBER OF:

#### Deaths (G)

0

#### Cases with days away from work (H)

1

#### Cases with job transfer or restriction (I)

0

#### Other recordable cases (J)

0

---

## Number Of Days

### TOTAL NUMBER OF:

#### Days away from work (K)

60

#### Days of job transfer or restriction (L)

0

---

## Injury And Illness Types

### TOTAL NUMBER OF:

#### Injuries (M1)

1

#### Skin disorders (M2)

0

#### Respiratory conditions (M3)

0

#### Poisonings (M4)

0

#### Hearing loss (M5)

0

#### All other illnesses (M6)

0

Empty rectangular box for user input.

[OSHA](#) [Standards](#) [Enforcement](#) [Topics](#) [Media Center](#) [Contact Us](#)



**U.S. DEPARTMENT OF LABOR**

Occupational Safety and Health Administration  
200 Constitution Ave NW  
Washington, DC 20210  
☎ 1-800-321-OSHA  
1-800-321-6742  
[www.osha.gov](http://www.osha.gov)

**FEDERAL GOVERNMENT**  **OCCUPATIONAL SAFETY & HEALTH** 

- [White House](#)
- [Benefits.gov](#)
- [Coronavirus Resources](#)
- [Disaster Recovery Assistance](#)
- [DisasterAssistance.gov](#)
- [USA.gov](#)
- [Notification of EEO Violations](#)
- [No Fear Act Data](#)
- [Frequently Asked Questions](#)
- [A - Z Index](#)
- [Freedom of Information Act - OSHA](#)
- [Read The OSHA Newsletter](#)
- [Subscribe to the OSHA Newsletter](#)
- [OSHA Publications](#)
- [Office of Inspector General](#)



## CERTIFICATE OF COMPLETION

This certifies that

**Billy Breon**

is awarded this certificate for

**OSHA 10 Hour Outreach Training Program - Construction**



CEUs  
1.0



Credit Hours  
10.00



Completion Date  
05/12/2022

Curtis Chambers, Trainer C 26-0110333 and G 26-0082322



"As an OSHA Outreach Training Program trainer, I affirm that I have conducted this OSHA Outreach Training Program training class in accordance with OSHA Outreach Training Program requirements. I will document this class to my OSHA Authorizing Training Organization. Upon successful review of my documentation, I will provide each student their course completion card within 90 calendar days of the end of the class."

"As an IACET Accredited Provider, 360training.com, Inc. offers IACET CEUs for its learning events that comply with the ANSI/IACET Continuing Education and Training Standard."

THIS CERTIFICATE IS NON-TRANSFERABLE

**BID BOND**

**STATE OF TEXAS  
COUNTY OF DENTON**

**KNOW ALL MEN BY THESE PRESENTS,** that we, the undersigned, Wilson Contractor Services, LLC, whose address is 3985 Mingo Rd., Denton, TX 76208, hereinafter called Principal, and U.S. Specialty Insurance Company, a corporation organized and existing under the laws of the State of Texas, and fully licensed to transact business in the State of Texas, as Surety, are held and firmly bound unto the City of Lewisville, a home-rule municipal corporation organized and existing under the laws of the State of Texas, hereinafter referred to as "Owner," in the penal sum of \$ 5% G.A.B. as the proper measure of liquidated damages arising out of or connected with the submission of a Bid Proposal for the construction of a public work project, in lawful money of the United States, to be paid in Denton County, Texas, for the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors, administrators and successors jointly and severally, firmly by these presents. The condition of the above obligation is such that whereas the Principal has submitted to Owner a certain Bid Proposal, attached hereto and hereby made a part hereof, to enter into a contract in writing, for the **MIDWAY BRANCH FORCE MAIN PROJECT U1102**(the "Project").

**NOW, THEREFORE,** if the Principal's Proposal shall be rejected or, in the alternative, if the Principal's Proposal shall be accepted and the Principal shall execute and deliver a contract in the form of the Contract attached hereto (properly completed in accordance with said Proposal) and shall furnish performance, payment and maintenance bonds required by the Contract Documents for the Project and provide proof of all required insurance coverages for the Project and shall in all other respects perform the agreement created by the acceptance of said Proposal, then this obligation shall be void, otherwise the same shall remain in force and affect; it being expressly understood and agreed that the liability of the Surety for any breach of condition hereunder shall be in the face amount of this bond and forfeited as a proper measure of liquidated damages.

**PROVIDED FURTHER,** that if any legal action were filed on this Bond, exclusive Venue shall lie in Denton County, Texas.

**AND PROVIDED FURTHER,** the Surety, for value received, hereby stipulates and agrees that the obligations of said Surety and its bond shall be in no way impaired or affected by an extension of the time within which the Owner may accept such Proposal; and said Surety does hereby waive notice of any such extension.

The undersigned and designated agent is hereby designated by the Surety herein as the Resident Agent in Denton County or Dallas County to whom any requisite notices may be delivered and on whom service of process may be had in matters arising out of such suretyship, as provided by Article 7.19-1 of the Insurance Code, Vernon's Annotated Civil Statutes of the State of Texas.

**IN WITNESS WHEREOF,** this instrument is executed in 1 copies, each one of which shall be deemed an original, this, the 4th day of August, 2025.

ATTEST:

By: Weldon Wilson

Signature

WELDON WILSON

Typed/Printed Name

MANAGING MEMBER

Title

3985 Mingo Rd.

Address

Denton TX 76208

City State Zip

940-243-1174

Phone Fax

PRINCIPAL:

Wilson Contractor Services, LLC

Company Name

By: A.A. Martinez

Signature

A.A. MARTINEZ

Typed/Printed Name

President

Title

3985 Mingo Rd.

Address

Denton TX 76208

City State Zip

940-243-1174

Phone Fax

ATTEST:

By: Steven W. Lewis

Signature

Steven W. Lewis

Printed Name

Witness

Title

5057 Keller Springs Rd Suite 200,

Address

Addison, TX 75001

City State Zip

972-201-0450

Phone Fax

SURETY: U.S. Specialty Insurance Company

By: Crystal Gail Langhorn

Signature

Crystal Gail Langhorn

Printed Name

Attorney-in-Fact

Title

13403 Northwest Freeway

Address

Houston, TX 77040

City State Zip

972-201-0451

Phone Fax

The Resident Agent of the Surety in Denton County or Dallas County, Texas, for delivery of notice and service of the process is:

NAME: Sammy Mullis Jr - Acrisure Texas Risk Advisors & Insurance Services, LLC.

STREET ADDRESS: 5057 Keller Springs Rd Suite 200,

CITY, STATE, ZIP: Addison, TX 75001

**NOTE:** If Resident Agent is not a corporation, give a person's name.



TOKIOMARINE  
HCC

**POWER OF ATTORNEY**

**AMERICAN CONTRACTORS INDEMNITY COMPANY TEXAS BONDING COMPANY  
UNITED STATES SURETY COMPANY U.S. SPECIALTY INSURANCE COMPANY**

KNOW ALL MEN BY THESE PRESENTS: That American Contractors Indemnity Company, a California corporation, Texas Bonding Company, an assumed name of American Contractors Indemnity Company, United States Surety Company, a Maryland corporation and U.S. Specialty Insurance Company, a Texas corporation (collectively, the "Companies"), do by these presents make, constitute and appoint:

Mark Robert Adams, Andrew Gareth Addison, Sheri Renee Allen, Teresa Ayala, Brian Paul Bordlee, Andrea Rose Crawford, Allyson W. Dean, Kimberly Rochelle, Gonzalez, Kelly A. Gorham, Faith Ann Hilty, Peggy Gradel Hogan, Troy Russell Key, Cory Kiper, Crystal Gail Langhorn, Ross Rudolph Laris, Steven Wayne Lewis, Emily Allison Mikeska, Debra Lee Moon, Elizabeth Ortiz, Ana Owens, Sandra Lee Roney, or John R. Ward

its true and lawful Attorney(s)-in-fact, each in their separate capacity if more than one is named above, with full power and authority hereby conferred in its name, place and stead, to execute, acknowledge and deliver **any and all bonds, recognizances, undertakings or other instruments or contracts of suretyship to include riders, amendments, and consents of surety, providing the bond penalty does not exceed** \*\*\*\*\*TwentyFive Million\*\*\*\*\* Dollars (\*\*\*\$25,000,000.00\*\*\*).

This Power of Attorney shall expire without further action on January 31<sup>st</sup> 2028. This Power of Attorney is granted under and by authority of the following resolutions adopted by the Boards of Directors of the Companies:

*Be it Resolved*, that the President, any Vice-President, any Assistant Vice-President, any Secretary or any Assistant Secretary shall be and is hereby vested with full power and authority to appoint any one or more suitable persons as Attorney(s)-in-Fact to represent and act for and on behalf of the Company subject to the following provisions:

*Attorney-in-Fact* may be given full power and authority for and in the name of and on behalf of the Company, to execute, acknowledge and deliver, any and all bonds, recognizances, contracts, agreements or indemnity and other conditional or obligatory undertakings, including any and all consents for the release of retained percentages and/or final estimates on engineering and construction contracts, and any and all notices and documents canceling or terminating the Company's liability thereunder, and any such instruments so executed by any such Attorney-in-Fact shall be binding upon the Company as if signed by the President and sealed and effected by the Corporate Secretary.

*Be it Resolved*, that the signature of any authorized officer and seal of the Company heretofore or hereafter affixed to any power of attorney or any certificate relating thereto by facsimile, and any power of attorney or certificate bearing facsimile signature or facsimile seal shall be valid and binding upon the Company with respect to any bond or undertaking to which it is attached.

IN WITNESS WHEREOF, The Companies have caused this instrument to be signed and their corporate seals to be hereto affixed, this 1<sup>st</sup> day of February 2024.



**AMERICAN CONTRACTORS INDEMNITY COMPANY, TEXAS BONDING COMPANY, UNITED STATES SURETY COMPANY, U.S. SPECIALTY INSURANCE COMPANY**

By:   
Daniel P. Aguilar, Vice President

A Notary Public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California  
County of Los Angeles

On this 1<sup>st</sup> day of February 2024, before me, D. Littlefield, a notary public, personally appeared Daniel P. Aguilar, Vice President of American Contractors Indemnity Company, Texas Bonding Company, United States Surety Company and U.S. Specialty Insurance Company who proved to me on the basis of satisfactory evidence to be the person whose name is subscribed to the within instrument and acknowledged to me that he executed the same in his authorized capacity, and that by his signature on the instrument the person, or the entity upon behalf of which the person acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Signature (seal)



I, Kio Lo, Assistant Secretary of American Contractors Indemnity Company, Texas Bonding Company, United States Surety Company and U.S. Specialty Insurance Company, do hereby certify that the above and foregoing is a true and correct copy of a Power of Attorney, executed by said Companies, which is still in full force and effect; furthermore, the resolutions of the Boards of Directors, set out in the Power of Attorney are in full force and effect.

In Witness Whereof, I have hereunto set my hand and affixed the seals of said Companies at Los Angeles, California this 4<sup>th</sup> day of August, 2025.

Bond No. N/A  
Agency No. 314455- PDF POA



Kio Lo, Assistant Secretary

HCCSMANPOA02/2024

visit [tmhcc.com/surety](http://tmhcc.com/surety) for more information

# U.S. Specialty Insurance Company

## TEXAS COMPLAINT NOTICE

IMPORTANT NOTICE	AVISO IMPORTANTE
<p>To obtain information or make a complaint:</p> <ol style="list-style-type: none"> <li>1. You may contact your agent.</li> <li>2. You may call the company's toll free telephone number for information or to make a complaint at:  1-800-486-6695</li> <li>3. You may also write to the company at:  U.S. Specialty Insurance Company 801 South Figueroa Street Suite 700 Los Angeles, CA 90017 USA</li> <li>4. You may contact the Texas Department of Insurance to obtain information on companies, coverages, rights, or complaints at:  1-800-252-3439</li> <li>5. You may write to the Texas Department of Insurance at:  Consumer Protection (111-1A) P.O. Box 12030 Austin, Texas 78711-2030 Fax No. 512- 490-1007 Web: <a href="http://www.tdi.texas.gov">www.tdi.texas.gov</a> E-mail: <a href="mailto:ConsumerProtection@tdi.texas.gov">ConsumerProtection@tdi.texas.gov</a></li> </ol> <p><b>PREMIUM OR CLAIM DISPUTES:</b> Should you have a dispute concerning your premium or about a claim you should contact the agent or the company first. If the dispute is not resolved, you may contact the Texas Department of Insurance.</p> <p><b>ATTACH THIS NOTICE TO YOUR POLICY</b> This notice is for information only and does not become a part or condition of the attached document.</p>	<p>Para obtener informacion o para someter una queja:</p> <ol style="list-style-type: none"> <li>1. Puede comunicarse con su agente.</li> <li>2. Usted puede llamar al numero de telefono gratis de la compania's para informacion o para someter una queja al:  1-800-486-6695</li> <li>3. Usted tambien puede escribir a la compa�ia:  U.S. Specialty Insurance Company 801 South Figueroa Street Suite 700 Los Angeles, CA 90017 USA</li> <li>4. Puede comunicarse con el Departamento de Seguros de Texas para obtener informacion acerca de companias, coberturas, derechos, o quejas al:  1-800-252-3439</li> <li>5. Puede escribir al Departamento de Seguros de Texas al:  Consumer Protection (111-1A) P.O. Box 12030 Austin, Texas 78711-2030 Fax No. 512- 490-1007 Web: <a href="http://www.tdi.texas.gov">www.tdi.texas.gov</a> E-mail: <a href="mailto:ConsumerProtection@tdi.texas.gov">ConsumerProtection@tdi.texas.gov</a></li> </ol> <p><b>DISPUTAS SOBRE PRIMAS O RECLAMOS:</b> Si tiene una disputa concerniente a su prima o a un reclamo, debe comunicarse con el agente o la compania primero. Si no se resuelve la disputa, puede entonces comunicarse con el departamento (TDI).</p> <p><b>UNA ESTE AVISO A SU POLIZA</b> Esta aviso es solo para proposito de informacion y no se convierte en parte o condicion del documento adjunto.</p>



**LEWISVILLE**  
Deep Roots. Broad Wings. Bright Future.

## Lewisville 2025 - Sustainability

Lewisville City Council unanimously adopted the Lewisville 2025 plan on July 14, 2014. The plan was developed after more than a year of public input and discussion that garnered hundreds of ideas and suggestions. That input was studied extensively by the Lewisville 2025 Steering Committee, City staff and professional consultants and formulated into the Lewisville 2025 plan. The plan provides a clear shared vision for the kind of community Lewisville wants to be when it turns 100 years old in 2025: a place that people choose to live, work and visit.

Lewisville 2025 identifies nine “Big Moves” to guide the community’s efforts toward being a thriving, desirable community. One of these Big Moves is sustainability. Lewisville defines sustainability in this way:

*Limited resources, such as land, water, energy, clean air, natural assets, and public funds are used efficiently to provide a desirable quality of life and business climate today without reducing Lewisville’s ability to provide the desired quality of life and business climate for success of future generations.*

The Purchasing Division’s goal is to support and encourage sustainable management practices through the purchase and use of materials, products and services that demonstrate environmental stewardship as well as fiscal and social responsibility. To that end, Lewisville will consider environmental factors such as but not limited to, recycled content, product life cycle, waste reduction, energy efficiency, toxicity, water consumption, and human health impacts when making purchasing recommendations. To assist City staff with evaluating these factors, prospective vendors may be required to provide specific information about their products and services that addresses environmental impacts.

<b>Does Product or Service?</b>	<b>Yes</b>	<b>No</b>	<b>Details</b>
<b>Reduce energy consumption</b>			
<b>Reduce toxicity, including emissions</b>	Yes		Diesel Equipment DEF systems per State requirements
<b>Reduce waste</b>	Yes		WCS will minimize by recycling waste material generated by construction when possible
<b>Contain recyclable materials</b>	Yes		WCS proposed to use recycled crushed concrete for access roads.
<b>Reduce water consumption</b>			
<b>List other environmental impacts</b>	Yes		SWPPS, best management practices will be used and maintained until project is established

*Attach supporting documentation if needed*

**CITY OF LEWISVILLE  
PURCHASING DIVISION**

**ADDITIONAL TERMS**

**ANTI-LOBBYING PROVISION**

During the period between proposal / sealed bid submission date and the contract award, proposers, including their agents and representatives, shall not directly discuss or promote their proposal with any member of the City of Lewisville City Council or City staff except during City-Sponsored inquiries, briefings, interviews, or presentations, unless requested by the City.

This provision is not meant to preclude offerors from discussing other matters with City Council members or City staff. This policy is intended to create a level playing field for all potential offerors, assure that contract decisions are made in public, and to protect the integrity of the RFP / Bid Evaluation process. Violation of this provision may result in rejection of the offeror's proposal.

**LAWS AND ORDINANCES**

Laws and Ordinances: The Contractor shall always observe and comply with all Federal, State and local laws, ordinances and regulations which in any manner affect the Contract or the work and shall indemnify and save harmless the City against any claim arising from the violation of any such laws, ordinances and regulations whether by the Contractor or his employees.

**PROTECTION OF RESIDENT WORKERS**

Protection of Resident Workers: The City of Lewisville actively supports the Immigration and Nationality Act (INA) which includes provisions addressing employment eligibility, employment verification, and nondiscrimination. Under the INA, employers may hire only persons who may legally work in the United States (i.e., citizens and nationals of the U.S.) and aliens authorized to work in the U.S. The employer must verify the identity and employment eligibility of anyone to be hired, which includes completing the Employment Eligibility Verification Form (I-9). The Contractor and its Subcontractors shall establish appropriate procedures and controls so no services or products under the Contract Documents will be performed or manufactured by any worker who is not legally eligible to perform such services or employment. The City reserves the right to audit Contractor's or Subcontractor's employment records to verify the existence of a completed Employment Eligibility Verification Form (I-9) for every worker performing services or manufacturing products under the Contract Documents. The audit will be at the City's expense.

**IMMIGRATION REFORM AND CONTROL ACT**

Immigration Reform and Control Act (8 U.S.C. §1324a): The City of Lewisville supports the Immigration Reform and Control Act (IRCA) which is a comprehensive scheme prohibiting the employment of unauthorized aliens in the United States. The Contractor shall submit a declaration signed under penalty of perjury of the laws of the State of Texas stating that it has not been found in violation of IRCA by the United States Attorney General or Secretary of Homeland Security in the preceding five (5) years. The Contractor shall ensure that its Subcontractors submit a declaration signed under penalty of perjury of the laws of the State of

Texas stating that they have not been found in violation of IRCA by the United States Attorney General or Secretary of Homeland Security in the preceding five (5) years. The Contractor and its Subcontractors shall at all times during the term of the contract with the City comply with the requirements of IRCA and shall notify the City within fifteen (15) working days of receiving notice of a violation of IRCA. The City may terminate a contract with the Contractor if the City determines that (a) the Contractor or its Subcontractors have been untruthful regarding IRCA violations in the preceding five (5) years; (b) if the Contractor fails to ensure that its Subcontractors submit the aforementioned declaration; or (c) the Contractor or its Subcontractors fail to timely notify the City of an IRCA violation.

Wilson Contractor Services, LLC

Contractor Name



Authorized Signature

08-13-2025

Date

***PROPOSER'S ACCEPTANCE OF EVALUATION METHODOLOGY***

**WAIVER OF CLAIMS: EACH PROPOSER BY SUBMISSION OF A RESPONSE TO THIS COMPETITIVE SEALED PROPOSAL ("CSP") WAIVES ANY CLAIMS IT HAS OR MAY HAVE AGAINST THE OWNER, ITS EMPLOYEES, OFFICERS, AGENTS, REPRESENTATIVES, AND THE MEMBERS OF OWNER'S GOVERNING BODY, CONNECTED WITH OR ARISING OUT OF THIS RFP, INCLUDING THE ADMINISTRATION OF THE RFP AND THE RFP EVALUATION. SUBMISSION OF A PROPOSAL INDICATES PROPOSER'S ACCEPTANCE OF THE EVALUATION TECHNIQUE AND PROPOSER'S RECOGNITION THAT SOME SUBJECTIVE JUDGMENTS MUST BE MADE BY THE OWNER DURING THE EVALUATION OF PROPOSALS. WITHOUT LIMITING THE GENERALITY OF THE FOREGOING, EACH PROPOSER ACKNOWLEDGES THAT THE BASIS OF SELECTION AND THE EVALUATIONS SHALL BE MADE PUBLIC AFTER THE CONTRACT IS AWARDED AND WAIVES ANY CLAIM IT HAS OR MAY HAVE AGAINST THE ABOVE-NAMED PERSONS, DUE TO INFORMATION CONTAINED IN SUCH EVALUATIONS.**

**Firm Name:** Wilson Contractor Services, LLC

**Date:** 08/13/2025

**Authorized Signature:**



**Printed Name:**

A. A. Martinez, President

## PROPOSED SUBCONTRACT BREAKDOWN

1. Subcontractor **Dakota Utility Contractors, LLC**  
Address **2501 S. Oak Grove Rd. Ennis, Texas 75119**  
Phone # **(972) 875-6344**  
Description of Work **Proposed for the Elm Fork of the Trinity River HDD Drilling**
  
2. Subcontractor **Rangeline Pipeline Services**  
Address **9204 US-287 Fort Worth, Texas 76177**  
Phone # **817-239-8536**  
Description of Work **Proposed for the Station -0+2.5 Existing 42" RCCP Hot Tap Connection**
  
3. Subcontractor **BCAC Underground, LLC**  
Address **5000 Airport Freeway Haltom City, Texas 76117**  
Phone # **800-317-1204**  
Description of Work **Proposed for the Concrete Structure Warren Epoxy Lining**
  
4. Subcontractor \_\_\_\_\_  
Address \_\_\_\_\_  
Phone # \_\_\_\_\_  
Description of Work \_\_\_\_\_

# VENDOR SUPPLEMENTAL INFORMATION

*The following information is required for contract development.*

1. In what state was your business formed? Texas
2. Provide the following information for the person authorized to execute contracts on behalf of your organization:

Name A. A. Martinez Title President  
Email Address Tony@WilsonContractorServices.com Telephone No. (940) 243-1174  
Mailing Address 3985 Mingo Rd. City Denton State TX Zip 76208

3. Provide the following information for the contact person authorized to implement this contract on behalf of your organization:

Name A. A. Martinez Title President  
Email Address Tony@WilsonContractorServices.com Telephone No. (940) 243-1174  
Mailing Address 3985 Mingo Rd. City Denton State TX Zip 76208

4. Provide the following information for the person authorized to receive notices and communications regarding this contract on behalf of your organization:

Name A. A. Martinez Title President  
Email Address Tony@WilsonContractorServices.com Telephone No. (940) 243-1174  
\*Physical Business Address 3985 Mingo Rd City Denton State TX Zip 76208  
*\*Notices and communications will be mailed to this physical address*

5. Select and complete one of the following:

- a.  **Sole Proprietorship**  
i. Legal name of Sole Proprietor: \_\_\_\_\_  
ii. Physical business address: \_\_\_\_\_  
City \_\_\_\_\_ State \_\_\_\_\_ Zip \_\_\_\_\_
- b.  **General Partnership**  
i. Legal name of Partnership: \_\_\_\_\_  
ii. Physical business address: \_\_\_\_\_  
City \_\_\_\_\_ State \_\_\_\_\_ Zip \_\_\_\_\_

**[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK]**

## VENDOR SUPPLEMENTAL INFORMATION

---

- c.  **Limited Partnership**
- i. Legal name of Limited Partnership: \_\_\_\_\_
- ii. General Partner(s):
- If a legal entity, name of the entity: \_\_\_\_\_
  - If an individual, name of the individual: \_\_\_\_\_
- iii. Physical business address: \_\_\_\_\_
- City \_\_\_\_\_ State \_\_\_\_\_ Zip \_\_\_\_\_

- d.  **Corporation**
- i. Legal name of Corporation: \_\_\_\_\_
- ii. Physical business address \_\_\_\_\_
- City \_\_\_\_\_ State \_\_\_\_\_ Zip \_\_\_\_\_

- e.  **Limited Liability Company**
- i. Legal name of Limited Liability Company: Wilson Contractor Services, LLC
- ii. Physical business address 3985 Mingo Rd.
- City Denton State TX Zip 76208

- f.  **Other Entity (not listed)**
- i. Legal name and type of Company: \_\_\_\_\_
- ii. Physical business address \_\_\_\_\_
- City \_\_\_\_\_ State \_\_\_\_\_ Zip \_\_\_\_\_

6. Does your business have 10 or more full-time employees?  No  Yes

7. a. Are you a publicly traded business?  No  Yes – where traded: \_\_\_\_\_

b. Are you a wholly owned subsidiary of a publicly traded business?  No  Yes – which publicly traded business: \_\_\_\_\_

8. a. Is your business registered with the Texas Secretary of State?  No  Yes

b. If yes, please provide records or screenshot(s) from the Texas Secretary of State's website reflecting the name or names for which your business has been registered.

In signing this form, I acknowledge that I have read the above and state that the information contained therein is true and correct.

Signature:  Date: 8-13-2025

Print Name: A. A. Martinez Print Title: President



BUSINESS ORGANIZATIONS INQUIRY - VIEW ENTITY

Filing Number: 709113322 Entity Type: Domestic Limited Liability Company (LLC)
Original Date of Filing: June 12, 2001 Entity Status: In existence
Formation Date: N/A
Tax ID: 32003485912 FEIN:
Duration: Perpetual
Name: WILSON CONTRACTOR SERVICES, LLC.
Address: 3985 MINGO ROAD
DENTON, TX 76208 USA

Table with columns: REGISTERED AGENT, FILING HISTORY, NAMES, MANAGEMENT, ASSUMED NAMES, ASSOCIATED ENTITIES, INITIAL ADDRESS. Row 1: Weldon Wilson, 3985 Mingo Road, Denton, TX 76208 USA, Inactive Date

Order Return to Search

Instructions: To place an order for additional information about a filing press the 'Order' button.

- SOSDirect - Business Filings
VoteTexas.gov - Voter Information
Texas Homeland Security
Business Copies and Certificates
Register to Vote & Voter I.D.
Where the Money Goes
Uniform Commercial Code
Website Policies
Fraud Reporting
Texas Businesses Against Trafficking
Open Records
Texas Veterans Portal
Texas.gov
Contact us



## Office of the Secretary of State

### Certificate of Fact

The undersigned, as Secretary of State of Texas, does hereby certify that the document, Articles Of Organization for WILSON CONTRACTOR SERVICES, LLC. (file number 709113322), a Domestic Limited Liability Company (LLC), was filed in this office on June 12, 2001.

It is further certified that the entity status in Texas is in existence.

In testimony whereof, I have hereunto signed my name officially and caused to be impressed hereon the Seal of State at my office in Austin, Texas on October 18, 2023.



A handwritten signature in black ink that reads "Jane Nelson".

Jane Nelson  
Secretary of State

## **CONTRACTOR'S QUALIFICATIONS**

**ALL BIDDERS ARE NOTIFIED THAT THE FOLLOWING QUALIFICATION STATEMENT MUST BE COMPLETED AND SUBMITTED WITH THE BID OR PROPOSAL.**

The contractor shall show they have experience with similar projects that require working in confined areas in close proximity to many physical features (Lift station wet well and dry well, fences, communication tower, gas lines and meters, sewer manholes, cleanouts, etc.) which requires the contractor to plan work efforts and equipment needs with these limitations in mind. The contractor shall submit a list of Public Works Projects successfully completed within the last five (5) years, including the names of supervisors and the type of equipment used to perform this work.

**BIDDER'S QUALIFICATION STATEMENT**

Project: LEWISVILLE - CSP# 25-90-C; Midway Branch Force Main

Contractor: Wilson Contractor Services, LLC

Name: A.A. Martinez Title: President

Address: 3985 Mingo Rd, Denton 76208

Phone: (940)-243-1174 Email: tony@wilsoncontractorservices.com

**Type of Business:**

Sole Proprietor  Partnership  Corporation  Joint Venture Other L.L.C.

State and Date of Incorporation, Partnership, Ownership, Etc. June 12th, 2001 Texas

Principal Office Address: 3985 Mingo Rd Denton Texas 76208

Principal Office Contact & Phone: A.A. Martinez- 940-243-1174

**Insurance:**

Insurance Agency Name: Tucker Agency

Insurance Agency Address: PO Box 2285, Ft. Worth, TX 76113

Contact Name: Rachael Lawrence Phone: 817-336-8520

Liability Insurance Provided and Limits of Coverage: GL, \$2mil each, \$4mil agg, Automobile - \$2mil, WC \$2mil, Pollution \$10mil.

Workers Compensation Insurance Provider: Arch Insurance Group

Surety Bonding Company (Performance & Payment): Acrisure Texas Risk Advisors & Insurance Services, LLC

**Total Number of Employees to be Associated with this Job:**

2 Managerial 2 Administrative      Professional

7 Skilled 3 Semi-Skilled      Other

Percentage of Work to be Done by Bidder's Employees (Based on Dollars Bid): 96%

Type(s) of Work to be Done by Bidder's Employees (Examples: Electrical, mechanical and SCADA system, Sanitary Sewer system, etc.)

Pipeline installation, Trench Safety, Steel Encased Dry Auger Boring, HDPE Fusion, Traffic Control

,Pavement Replacement

Access to Tools and Equipment: Percent Owned: 100% Percent Rented: 0%

Number of Years in Business as a Contractor on Above Types of Work: 24 years

Sub-Contractor Information (use additional sheets, if needed.):

Name: Dakota Utility Contractors LLC Phone: \_(972)-875-6344  
Address: 2501 S Oak Grove Rd, Ennis TX 75119  
Type of Work Horizontal Directional Boring

List the most current completed projects like the type of work bid (use additional sheets, if necessary.)

Project: Sloan Creek Upper East Fork Int  
Owner/Agency: NTMWD (North Texas Municipal Water District)  
Year Built: 2025 Contract Price: \$11,724,552.17  
Equipment Used: McElroy 1236 Fusion Machine w/ Data Logger, Excavators, Loaders, & compactors.  
Contact Name: Rodney Smith, P.E. Title: P.E. & PMP  
Email: rsmith@ntmwd.com Phone: (469)-626-4747

Project: Indian Creek Force Main No.2 (Phase III McKamy Trail)  
Owner/Agency: NTMWD (North Texas Municipal Water District)  
Year Built: 2022 Contract Price: \$2,746,446.89  
Equipment Used: McElroy 1236 Fusion Machine, Excavators, Loaders, and compactors.  
Contact Name: Mr. Jaime Ordonez, P.E. Title: Professional Engineer  
Email: Jaime.Ordonez@HDRInc.com Phone: 972-960-4400

Project: Miller Road 20" Force Main and 24" Gravity Sewer CIP No. SS-2146&SS-2144  
Owner/Agency: City of Rowlett  
Year Built: 2021 Contract Price: \$6,227,276.93  
Equipment Used: McElroy 1236 Fusion Machine, Excavators, Loaders, and compactors.  
Contact Name: Tony Creonte Title: Senior Inspector  
Email: TCreonte@Rowletttx.gov Phone: (214)-733-4645

**Trade References (attach additional sheets if needed):**

Company: Holt Cat Contact: \_ Shannon Warner  
Address: 2000 E. Airport Fwy, Irving, TX 75062  
Email: Shannon.Warner@holtcat.com Phone: \_ 972-721-2004

Company: Quality Dump Haulers Contact: \_ Karen Thomas  
Address: 16430 W. US Hwy 380, Denton, TX  
Email: Quality.Trucking@QualityTrucking.com Phone: \_ (940) 482-3500

Company: Ferguson Waterworks Contact: \_ Catherine Kelley  
Address: 2650 S. Pipeline Rd. Euless TX. 76040  
Email: Catherine.kelley@Ferguson.com Phone: \_ (757)-509-6078

**Bank References (attach additional sheets if needed):**

Institution: Cierra Bank Contact Name: Jimmy Carrick, V.P.  
Address: 321 W. Oak St. Denton, TX 76201 Phone: 940-321-0135

Financial statements are not required as part of this bid package, however a balance sheet and income statement from the previous fiscal year shall be required from the apparent low bidder to be reviewed and approved by the Finance Director prior to contract award.

**Claims and Suits (If the answer to any of the questions is yes, please attach details):**

Has your organization ever failed to complete any work awarded to it?  Yes  No

Are there any judgments, claims, arbitration proceedings, or suits pending or outstanding against your organization or its officers?  Yes  No

Has your organization filed any lawsuits or requested arbitration regarding construction contracts within the last five years?  Yes  No

Within the last five (5) years, has any officer or principal of your organization ever been an officer or principal of another organization when it failed to complete a construction contract?  
 Yes  No

## Wilson Contractor Services, LLC

3985 Mingo Rd.  
Denton, Texas 76208  
Founded by Bill Wilson in 1953  
Office: (940) 243-1174  
Fax: (940) 898-1175



Wilson Contractor Services, LLC was founded in 1953 by Bill Wilson and placed on record by Articles of Organization as a limited liability company under filing number 07091133-22 as of June 12, 2001.

### Credit / Bank References

#### Contractors Fuel & Oil Supply, INC.

PO Box 14354  
Jim Hayes  
Haltom City, Tx 76117  
(214) 207-1509  
jim@Preferredpetroleum.com

#### Cierra Bank

Jimmy Carrick, V.P.  
321 W. Oak St.  
Denton, TX 76201  
  
Account: 1022177  
  
940-321-0135 Office  
Jimmy.Carrick@Cierabank.com

#### Texas Regional Bank

Rob Graves  
320 W. Eagle Dr. Suite 100  
Denton, Texas 76201  
940 297-6354 Office  
940-391-1268 Direct  
RGraves@TRB.bank

### Trade References

#### Holt Cat

Shannon Warner  
Credit Services Credit &  
Collection Representative 2000  
E. Airport Fwy  
Irving, TX 75062  
Customer #1297641  
P: 972-721-2004  
Shannon.Warner@holtcat.com

#### Quality Dump Haulers

16430 W. US Hwy 380  
Denton, TX  
(940) 482-3500  
  
A/R Contact:  
P.O. Box 242629  
Little Rock, AR 72223  
Karen Thomas  
Quality.Trucking@Qu  
alityTrucking.com  
(501) 661-8114

#### Ferguson Waterworks

Att: Catherine Kelley Credit Manager  
  
2650 S. Pipeline Rd.  
Eules TX. 76040  
Acct#2302  
(757)509-6078 Office  
267-3901 Fax  
  
Catherine.kelley@Ferguson.com

As a corporate officer, the undersigned authorizes and requests any person, firm, or corporation to furnish any information requested by Weldon Wilson, in verification of the information contained in the above credit and trade references.

Executed this 25 day of 3, 2025

*Weldon Wilson*

Authorized signature for Wilson Contractor Services, LLC

By: WW  
Title: Managing Member

## Wilson Contractor Services, LLC

3985 Mingo Rd.  
Denton, Texas 76208  
*Founded by Bill Wilson in 1953*  
Office: (940) 243-1174  
Fax: (940) 898-1175



***Wilson Contractor Services, LLC (WCS)*** has been self-preforming dry auger bore method steel encasement projects successfully since 2001. Our installation track record has found us in many challenging and difficult conditions with multitudes of alignment challenges and in the diverse strata materials North Texas has to offer. From sandy material, gravel, or fat clays, to hard shale and limestone with pit excavations and self-performed shoring up to 30 vertical feet WCS has worked through in and through it all.

WCS owns and maintains a healthy fleet of Barbco and American Dry Auger Machines from the smaller diameter machines up to our largest machine, a custom built Barbco 187HP 48/60-1100 able to maintain 187,747 ft lb of torque and a 1,106,940 lbs of thrust, including extensive support and shoring equipment.

Utilizing our years of boring experience, developed methods, as well as the McLaughlin On-Target Auger Boring System we are able to maintain grade and lateral control of auger shots from 24" to 60" diameter.

### *Dry Auger Bore References*

---

#### ONCOR Electric Delivery

Ron Edwards  
[Ronald.Edwards@ONCOR.com](mailto:Ronald.Edwards@ONCOR.com)  
214-952-1992 Cell

#### Primoris T&D

Troy Davis  
[Troy.Davis@Prim.com](mailto:Troy.Davis@Prim.com)  
1013 S. Sylvania Ave.  
Ft. Worth, TX 76111  
903-818-8257 Cell

#### Vermeer Texas-Louisiana (McLaughlin Sales Representative)

Chris Giblin  
[ChrisG@VermeerTexas.com](mailto:ChrisG@VermeerTexas.com)  
3025 SH 161  
Irving, TX 75062  
214-543-0549 Cell

### *Recently Completed Project References*

---

#### **NEC/SEC Offsite Duct System WR# 344966:**

**470lf 42" x .500" Steel encasement by Dry Auger Bore under Dallas North Toll Road at the newly open PGA Parkway, and a 100' 42"x.500" Steel Dry Auger Bore under B.N.S.F Railroad ROW in Frisco Texas for an 8E6 duct for ONCOR Electric Delivery.**

#### **CO Rowlett 20" Force Main**

**This project had 434lf bore of 30"x.500 steel casing by Dry Auger Bore under PGBT @ Miller Rd. City Contact: Tony Creonte Engineering Assistant TCreonte@Rowlett.com (972)463-3918**

## 48-1100 SPECIFICATIONS

### POWER TRAIN

#### ENGINE

- Deutz TCD2012L06 Water Cooled with Electric Start
- 187.6 HP @ 2,300 RPM Continuous Duty Rating
- 507 Ft. Lb. Peak Torque @ 1,600 RPM

#### CLUTCH

- 13" Diameter

#### TRANSMISSION

- Eaton Fuller FS-6406A - 6 Speed
- 1st Gear.....9.01:1 Ratio
- 2nd Gear.....5.27:1 Ratio
- 3rd Gear.....3.22:1 Ratio
- 4th Gear.....2.04:1 Ratio
- 5th Gear.....1.36:1 Ratio
- 6th Gear.....1.00:1 Ratio
- Reverse .....8.63:1 Ratio

#### MAXIMUM OUTPUT TORQUES AND AUGER SPEEDS

- 1st Gear.....187,747 Ft. Lb.
- 2nd Gear.....109,814 Ft. Lb.
- 3rd Gear.....67,097 Ft. Lb.
- 4th Gear.....42,509 Ft. Lb.
- 5th Gear.....28,339 Ft. Lb.
- 6th Gear.....20,837 Ft. Lb.
- Reverse .....179,830 Ft. Lb.

#### GEARBOX

- Fairfield S50.....41.1:1 Ratio

#### AUGER DRIVE

- 5" Inch Hex Drive

### HYDRAULIC SYSTEM

#### PUMP

- Danfoss F74B – 45 GPM @ 2,300 RPM
- 4,495 PSI Continuous/5,800 PSI Intermittent
- Pressure Compensated Load Sensing System

### CYLINDERS

- Three 9" Bore x 36" Stroke
- 954,258 Lb. @ 5,000 PSI
- 1,106,940 Lb. @ 5,800 PSI Intermittent\*

### FILTERS

- Return..... 10 Micron Replaceable Element

### WORK RANGE

- 12" through 60"

### DIMENSIONS

- 48" Mode
  - Center Line ..... 28"
  - Height ..... 68.5"
- 60" Mode
  - Center Line ..... 37.5"
  - Height ..... 78"
- Width ..... 60"
- Length..... 144"

### WEIGHTS

- Base Unit ..... 8,640 Lb.
- Sub-Frame ..... 7,760 Lb.
- Master Track ..... 2,532 Lb.
- Extension Track ..... 1,875 Lb.
- 48" Master Pusher ..... 1,185 Lb.
- 60" Master Pusher & Lift Kit ..... 2,300 Lb.

### OPTIONAL

- Wireless Remote Control
- 60" Master Pusher & Lift Kit
- Hydraulic Winch
- RTS (Rapid Travel System)
- Pathfinder Ready Kit
- Arctic Package
- Vandalism Shield

\*Pump life expectancy diminishes rapidly. May void warranty.

## 48" ABM COMPARISONS

Manufacturer	Model	Horse Power	Torque (Ft. Lb.)	Thrust (pounds)
American Auger	48/54-900	174	136,551	900,000
<b>Barbco</b>	<b>48-900</b>	<b>174</b>	<b>187,444</b>	<b>954,258</b>
<b>Barbco</b>	<b>48-1100</b>	<b>187</b>	<b>187,747</b>	<b>1,106,940*</b>
Bor-It	48 Terminator	116	94,398	753,900
McLaughlin	48/54	162	170,000	950,000

# ON TARGET Steering System **McLAUGHLIN**®

*Providing Solutions Since 1921*

## **360° ON TARGET STEERING**

Up until now, auger boring contractors were limited to a steering head that offered only horizontal or grade direction changes during the bore.

The ON TARGET system allows contractors to also control the direction of the bore in a lateral movement, providing more accuracy for difficult on-grade bores ranging from 16 to 60 inches in diameter.

### **Easier to control**

The cutting path – grade and lateral movement – of the steering head is controlled by hydraulic actuated flaps that open and close to keep the head on the intended path.

### **More productive**

Installs on-grade/on-line casings in one pass compared to the multiple passes required with pilot tube guided boring.

### **Cost-effective**

Completes longer on-grade bores compared to other methods, at a reduced cost, while helping contractors complete more bores in a time-efficient manner.

### **Accurate**

A built-in vertical alignment sensor provides continuous monitoring of grade, while twin line projection halogen lights enclosed in the steering head offer the ability to check and maintain line throughout the bore.



# ON TARGET Steering System



The ON TARGET system is designed to work with any auger boring system ranging from 16 to 60 inches in diameter.

## Control Specifications

Weight	2800 lb (1270 kg)
Width	32" (81.3 cm)
Length	95" (241.3 cm)
Height	78" (198.1 cm)
Hose length	400' (121.9 m)
Hydraulic pressure	6500 psi (448 bar)
Water pump	½ hp (.37 kW)
Water capacity	50 gal (189.2 L)
Battery	12 volt for alignment lights
Power source required	120 volt

## Features



Steering Head Diameter	Weight
16" (40.6 cm)	1200 lb (544 kg)*
24" (60 cm)	2100 lb (953 kg)
30" (76.2 cm)	4200 lb (1905 kg)
36" (91.4 cm)	5150 lb (2336 kg)
42" (106.7 cm)	6200 lb (2812 kg)*
48" (121.9 cm)	7000 lb (3175 kg)*

\* Estimated weight.

- The self-contained control station controls the movement of the steering head and includes charged grade indicator. Control station also maintains all hydraulic, water and electrical lines.
- The simple design does not require the use of special technicians.
- Features a hard-faced cutting edge for extended life.
- Contains a tapered band for improved cutting efficiency.
- An optional integrated sonde housing is available.
- The flaps carry the first piece of casing to minimize pipe drag.

The ON TARGET steering system features a 50-gallon water tank and 6500 psi hydraulic pump to provide easy maintenance of all hydraulic, water and electrical lines.



McLaughlin reserves the right to make product changes at any time.  
MCLAUGHLIN and the MCLAUGHLIN LOGO are trademarks of McLaughlin Group, Inc.  
© 2013 McLaughlin Group, Inc. All Rights Reserved.

SALES9

**McLAUGHLIN**  
Providing Solutions Since 1921

# Wilson Contractor Services, LLC

3985 Mingo Rd.  
Denton, Tx 76208

Office: 940-243-1174 / Fax: 940-898-1175



[www.wilsoncontractorservices.com](http://www.wilsoncontractorservices.com)

## Statement of Qualifications / Release Form

### Deep in History and Rich in Experience

Wilson Contractor Services, LLC was founded in 1953 by Bill Wilson and placed on record by Articles of Organization as a limited liability company under filing number 07091133-22 as of June 12, 2001.



City of Corinth West Side Lift Station

### Weldon Wilson

Managing Member

### Tony Martinez

President

### Donald Wilson

Vice President

With a first-rate safety record & pristine work history, we take pride in offering our services to the water, storm sewer, and sanitary sewer systems installation industry.

- Outstanding quality work and materials
- Safety-conscious procedures & processes
- Knowledgeable people who care
- Environmentally-friendly

- ✓ Wilson Contractor Services, LLC is bonded by Surety U.S. Specialty Insurance Company through Our Bonding Agency Acrisure
- ✓ U.S. Specialty Insurance Company is a treasury-listed surety company with an A. M. Best rating of A+. Acrisure specializes in bonding for contractors in North Texas.
- ✓ Industry required insurance coverage is brilliantly serviced through The Sweeney Group

As a corporate officer, the undersigned hereby authorizes and requests any person, firm, or corporation to furnish any information requested by the Owner in verification of the information contained in these statements of bidder's qualifications.

Executed this 15<sup>th</sup> day of August, 2025

Authorized Signature for  
Wilson Contractor Services, LLC:

By: A. A. Martinez  
Title: President

Please read on for a list of our current and past projects.

# Wilson Contractor Services, LLC

3985 Mingo Rd.  
Denton, Tx 76208

Office: 940-243-1174 / Fax: 940-898-1175



[www.wilsoncontractorservices.com](http://www.wilsoncontractorservices.com)

## CURRENT PROJECTS (Highlights)

---

### **North Texas Municipal Water District**

**Beck Branch NTMWD Project No. 501-0439-16 WCS Project 2024-006**

#### **Description:**

This project is located Along Plano Parkway From US75 East to Jupiter Road in City of Plano.

Summary of work:

a. Segment 1:

Approx. 4,800 LF of 42" FRP Wastewater Force Main, appurtenances, and CCTV of the proposed and ex. (recently installed) 42" Force Main. Includes approx. 240' of 64" Tunnel Liner Plate by other than open cutting including Annular Grouting. Including 9,400 SY of Permanent Paving replacement, Subgrade preparation and curb and gutter.

b. Segment 2:

Approx. 1,100 LF, of 42" PN150 PSI FRP Wastewater Force Main appurtenances, and CCTV of the proposed and ex. (recently installed) 42" Force Main.

c. Segment 3:

Abandonment of ex. 33" pipe and junction structure relocation of the discharge piping for approximately 50 LF. Relocation of 30" sanitary sewer pipe, new manhole, relocation of approx. 50 LF of 8-inch sanitary sewer pipe, temporary bypass, and appurtenances. No portion of Segment 3 has been previously installed.

Construction has begun and is scheduled to be completed by Nov. 2025 with a contract completion time frame of 425 Calendar Days

Contract Amount:

**\$16,757,742.30**

**North Texas Municipal Water**

Owner:

**District**

501 E. Brown St.  
Wylie, Texas 75098

Project Manager

Rodney Smith, P.E.

(469) 626-4747 Desk

[RSmith@NTMWD.com](mailto:RSmith@NTMWD.com)

Inspector:

Arron Stanley

(815) 278-2342 Cell

[AStanley@NTMWD.com](mailto:AStanley@NTMWD.com)

Engineer:

**Lockwood, Andrews, Newnam,**  
**INC.**

2801 Network Boulevard, Suite  
101  
Frisco, Texas 75034

Project

Mr. Philip B. Wheat, P.E.

(214) 765-8835 Office

Engineer:

[PBWheat@LAN-INC.com](mailto:PBWheat@LAN-INC.com)

# Wilson Contractor Services, LLC

3985 Mingo Rd.  
Denton, Tx 76208

Office: 940-243-1174 /Fax: 940-898-1175



[www.wilsoncontractorservices.com](http://www.wilsoncontractorservices.com)

## COMPLETED PROJECTS

---

### **North Texas Municipal Water District**

**Sloan Creek Force Main NTMWD Project No. 501-0523-18 WCS Project 2022-016**

#### **Description:**

This project is located in the vicinity of S.H. 5 and Old Frisco Road in the Town of Fairview and the City of McKinney. This project includes furnishing and installing approximately 5,000 linear feet of 12-inch SDR11 DIPS HDPE Fusion force main, 5,000 linear feet of 24-inch SDR21 DIPS HDPE Fusion force main and 9,300 linear feet of 30-inch SDR21 DIPS HDPE Fusion gravity sewer, 1,300 linear feet of 8-inch HDPE waterline, including odor control, air/vacuum valves, manholes and all required appurtenances. This project also includes a 42" Steel Encased Aerial Crossing of Wilson Creek, 2,837 LF of 42" Steel Encased Auger bores and 60" By Other Than Open Cut (Tunnel Liner Plate) for the 30" Gravity Sewer Main. Construction has been completed as of April 17th, 2025

Contract Amount:	<b><u>\$11,724,551.92</u></b>		
Owner:	<b><u>North Texas Municipal Water District</u></b> 501 E. Brown St. Wylie, Texas 75098	Project Manager	Rodney Smith, P.E. <a href="mailto:RSmith@NTMWD.com">RSmith@NTMWD.com</a> (469) 626-4747 Desk
		Inspector:	Noe Macias <a href="mailto:nmacias@tecconsultingllc.com">nmacias@tecconsultingllc.com</a> (214) 869-5109 Cell
Engineer:	<b><u>Cobb Fendley and Associates, INC.</u></b> 2801 Network Boulevard, Suite 800 Frisco, Texas 75034	Project Engineer:	Mr. Hyungsup Cho, P.E. <a href="mailto:HCho@cobbfendley.com">HCho@cobbfendley.com</a> (972) 499-7420 Office

### **City of Denton, Texas**

**Hickory Creek Interceptor Phase 3 City Project# CSP 8091 WCS Project No. 2022-023**

#### **Description:**

This Project's scope of work includes construction of 9,692 LF of 30" FRP Pipe Gravity Sewer Main. Includes 616' of 48" Steel Casing by Dry Auger Boring. This project includes 30" WW Connection, Wastewater By-Pass, associated pavement repair, tree protection, SW3P, traffic control, and trench safety.

Construction has been completed and we anticipate the City Generating the Letter of Completion by the 1<sup>st</sup> week of **May 2025**

Contract Amount:	<b><u>\$5,500,141.92</u></b>		
Owner:	<b><u>City of Denton, Texas</u></b> 901-B Texas Street, Denton, Texas 76102	Project Manager	Tracy Beck, P.E. <a href="mailto:Tracy.Beck@CityofDenton.com">Tracy.Beck@CityofDenton.com</a> (940) 349-8925 Office
		Inspector:	Mr. Wesley McBride <a href="mailto:Wesley.McBride@CityofDenton.com">Wesley.McBride@CityofDenton.com</a> (817)-349-8906 Office
Engineer:	<b><u>City of Denton In-House Eng</u></b> 401 N. Elm Street Denton, Texas 76201	Project Engineer:	Mr. Michael Linder, P.E. (TX) <a href="mailto:Michael.Linder@cityofdenton.com">Michael.Linder@cityofdenton.com</a> (940) 349-8942 Office

# Wilson Contractor Services, LLC

3985 Mingo Rd.  
Denton, Tx 76208

Office: 940-243-1174 /Fax: 940-898-1175



[www.wilsoncontractorservices.com](http://www.wilsoncontractorservices.com)

## **City of Denton, Texas**

**Dry Fork Interceptor City Project# CSP 8109 WCS Project No. 2023-011**

### **Description:**

This Project's scope of work includes construction of 4,527 LF of 24" PVC Pipe Gravity Sewer Main. Includes 240' of 36" Steel Casing by Dry Auger Boring. This project includes 24" WW Connection, Wastewater By-Pass, associated pavement repair, tree protection, SW3P, traffic control, and trench safety. This pipeline installation includes excavations and FG Manhole installations more than 30 vertical feet in depth.

Construction has been completed as of **05/16/2024**

Contract Amount: **\$2,596,540.36**

Owner: **City of Denton, Texas**

901-B Texas Street,  
Denton, Texas 76102

Project Manager Scott Fettig, P.E.

[Scott.Fettig@CityofDenton.com](mailto:Scott.Fettig@CityofDenton.com)

(940) 349-8909 Office

Inspector: Mr. Wesley McBride

[Wesley.McBride@CityofDenton.com](mailto:Wesley.McBride@CityofDenton.com)

(817)-349-8906 Office

Engineer: **City of Denton In-House Eng**

401 N. Elm Street  
Denton, Texas 76201

Project Engineer: Mr. James E. Wilder, P.E. (TX)

[James.Wilder@cityofdenton.com](mailto:James.Wilder@cityofdenton.com)

(940) 349-8942 Office

## **North Texas Municipal Water District**

**Indian Creek Force Main No. 2 - (Phase III McKamy Trail and Air Release Valves)**

### **Description:**

This project is located in Plano, Texas and includes construction of approximately 4,100 LF of 24-inch DIPS SDR11 HDPE sanitary sewer HDPE force main including all fittings, valves and appurtenances by open cut and trenchless installation. Trenchless installation includes approximately 322 LF of 36-inch Steel Casing by dry auger bore with 24-inch HDPE carrier pipe and approximately 1350 LF of 24-inch HDPE by horizontal directional drilling. Also included in the work is the installation of nine air release valves, pavement repair along Spring Creek Parkway, repairs to three existing air release valve vaults, CCTV of an existing 297 LF boring, and hydrostatic testing along the existing Phase I & II portions of the force main and the proposed Phase III portion of the force main.

Construction was completed on December 7<sup>th</sup> 2022 with a contract completion time frame of 373 Calendar Days

Contract Amount: **\$2,904,215.75**

Owner: **North Texas Municipal Water District**

501 E. Brown St.  
Wylie, Texas 75098

Project Manager Beatriz Dongell, P.E.

[Beatriz.Dongell@NTMWD.com](mailto:Beatriz.Dongell@NTMWD.com)

(940) 440-9561  
Office

Inspector: Dustyn Murphy

(469) 408-2098 Cell

Engineer: **HDR Engineering, INC**

17111 Preston Rd. Ste 300  
Dallas, Texas 75248

Project Engineer: Mr. Jaime Ordonez, P.E.

[Jaime.Ordonez@HDRInc.com](mailto:Jaime.Ordonez@HDRInc.com)

(972) 960-4464 Office

# Wilson Contractor Services, LLC

3985 Mingo Rd.  
Denton, Tx 76208

Office: 940-243-1174 /Fax: 940-898-1175



[www.wilsoncontractorservices.com](http://www.wilsoncontractorservices.com)

## **Mustang Special Utility District**

### **Mobberly 30" Water Transmission Main Denton County**

#### **Description:**

This Project's scope of work includes construction of 13,811 LF of 30" CL150 Ductile Iron Water Main, 4,493 LF of 24" CL200 Ductile Iron Water Main. This Project also includes 345 LF 42"x .500" Wall Steel Encased Dry Auger and associated, Butterfly valve and Air Release Assemblies, pavement repairs, tree protection, irrigation repair, SW3P, traffic control, and trench safety. Construction begun. Original contract has been completed. Owner has elected to a two 10,000 Gallon Hydro pneumatic Pressure Tanks with associated appurtenances to our Scope of Work. This project was completed in September 30, of 2022.

Contract Amount: **\$4,253,830.28**

Owner: **Mustang Special Utility District**

7985 FM 2931  
Aubrey Texas 76227

General  
Manager

Chris Boyd  
[CBoyd@mustangwater.com](mailto:CBoyd@mustangwater.com)

(940) 440-9561 Office

Inspector:

Mike Trevino

(214) 440-9561 Cell

Engineer: **Steger & Bizzell Engineering,**

**INC**  
1978 Austin Avenue  
Georgetown, Texas 78626

Project  
Engineer:

Mr. Sam Davis, P.E.  
[SDavis@StegerBizzell.com](mailto:SDavis@StegerBizzell.com)

(512) 930-9412 Office

## **City of The Colony Texas**

### **Austin Ranch 20" Force Main Phase II**

#### **Description:**

This Project's scope of work includes construction of 5,535 LF of 20" DR18 PVC Sewer Force Main. This Project includes 1,161 LF 36"x .500" Wall Steel Encased Dry Auger Bore Under NTTA & TXDOT ROW (SH121 Toll Road and Nebraska Furniture Mart's Parking Lot, This project includes associated, Plug Valve, Air Release Assemblies, A paralleling 4" Sch40 PVC encased triple 1-1/4" SDR11 HDPE Innerduct with traffic rated poly-concrete pull boxes, pavement repairs, tree relocations and protection, irrigation repair, SW3P, traffic control, and trench safety.

Construction completed December 2021

Contract Amount: **\$2,297,336.43**

Owner: **City of The Colony, Texas**

6800 Main Street  
The Colony, Texas 75056

Project Manager

Robert Kotasek.  
[RKotasek@TheColonyTx.gov](mailto:RKotasek@TheColonyTx.gov)

(972) 624-3148 Office

Inspector:

Mrs. Tammy Carter  
[TCarter@TheColonyTX.gov](mailto:TCarter@TheColonyTX.gov)

(972) 804-1016 Office

Engineer: **Half Associates FTW Office**

4000 Fossil Creek Blvd.  
Fort Worth, Texas 76137

Project  
Engineer:

Mrs. Leigh Hollis, P.E.  
[LHollis@Half.com](mailto:LHollis@Half.com)  
And  
Mr. Kevin Gronwaldt, P.E.  
[KGronwaldt@Half.com](mailto:KGronwaldt@Half.com)

(817) 764-7446 Office

(817) 764-7446 Office

# Wilson Contractor Services, LLC

3985 Mingo Rd.  
Denton, Tx 76208

Office: 940-243-1174 /Fax: 940-898-1175



[www.wilsoncontractorservices.com](http://www.wilsoncontractorservices.com)

## **City of Waxahachie Texas**

### **Lower Mustang Creek Parallel 20" Force Main CIP Project WW-6B**

#### **Description:**

This Project's scope of work includes construction of 17,193 LF of 20" DR25 PVC Sewer Force Main. This Project includes a 507 LF 36" x.500" Wall Steel Encased Dry Auger Bore Under TXDOT ROW (SH287), This project includes associated, RW Gate Valve and Air Release Assemblies, A paralleling 2" SDR11 HDPE communication Conduit with poly-concrete pull boxes, pavement repairs, tree protection, SW3P, traffic control, and trench safety.

Construction was completed January 2022

Contract Amount: **\$2,404,205.95**

Owner: **City of Waxahachie, Texas**

401 South Rogers  
Waxahachie, TX 75165

Project Manager Mr. James Lockart, P.E. (469) 309-4317 Office  
[JLockart@Waxahachie.com](mailto:JLockart@Waxahachie.com)

Inspector: Mr. Sam Robinson (469) 309-4303 Cell  
[SRobinson@Waxahachie.com](mailto:SRobinson@Waxahachie.com)

Engineer: **Birkhoff, Hendricks & Carter,**  
**L.L.P.**  
11910 Greenville Ave, Ste 600  
Dallas, Texas 75243

Project Engineer: Mr. Justin Ivy, P.E. (214) 361-7900 Office  
[JIvy@BHCLLP.Com](mailto:JIvy@BHCLLP.Com)

## **City of Rowlett, Texas**

### **Miller Road 20" Force Main and 24" Gravity Sewer CIP Project SS-2146 & SS-2144**

#### **Description:**

This Project's scope of work includes construction of 7,713LF of 20" DIPS DR9 HDPE Force Main and 1,377 LF of 24" SDR26 PS115 ASTM F679 Gravity Sewer Line. This Project includes 440' 30" x.500" Wall Steel Cased Dry Auger Bore Under PGTP, a single shot of 1,357' of 30" Steel Encased Horizontal Directional Drill and 2,601' of 30" x.375 Steel Encasement by Open Cut across the Lake Ray Hubbard Miller Road Causeway. This project includes associated pavement repair, tree protection, SW3P, traffic control, and trench safety.

Construction has been completed as of February 2021

Contract Amount: **\$6,250,226.71 Final Contract Value: \$6,227,276.93**

Owner: **City of Rowlett, Texas**

4004 Main St.  
Rowlett, TX 75088

Project Manager Thomas Harris, P.E. (469) 900-5972 Cell  
[THarris@Rowlettx.gov](mailto:THarris@Rowlettx.gov)

Inspector: Mr. Tony Creonte (214) 733.4645 Cell  
[TCreonte@Rowlettx.gov](mailto:TCreonte@Rowlettx.gov)

# Wilson Contractor Services, LLC

3985 Mingo Rd.  
Denton, Tx 76208

Office: 940-243-1174 /Fax: 940-898-1175



[www.wilsoncontractorservices.com](http://www.wilsoncontractorservices.com)

Engineer: Force Main:  
**Grantham & Associates**  
Garland, TX 75044  
Gravity Sewer:  
**Manhard Consulting**  
12225 Greenville Ave. Ste 1000  
Dallas, TX 75243

Project Engineer: Mr. Bruce Grantham, P.E. (TX) (972) 864-2333 Office  
[BGrantham@Gra-ce.Net](mailto:BGrantham@Gra-ce.Net)  
Mr. Jason T. Pyka, P.E. (972) 9724250

## **City of Denton, Texas**

**Allred and John Paine Road Water Transmission Main City Project# 7038 WCS Project No. 2019-010**

### **Description:**

This Project's scope of work includes construction of 15,331 LF of Water Transmission Main 8,700' of 30" DI with associated Cathodic Protection, 5,621' of 24" DI with associated Cathodic Protection. Includes 1,010' of 48" Steel Casing by Dry auger Boring 4 each 30" RW Gate Valve and Vault assemblies, 3 each 24" Gate Valve Vaults, and various pipeline blow off and air release assemblies. This project includes associated pavement repair, tree protection, SW3P, traffic control, and trench safety.

Construction was Completed and Closed out on January 06/2021

Contract Amount: **\$5,275,366.64. Final Contract Amount: \$5,213,834.29**

Owner: **City of Denton, Texas**  
901-B Texas Street,  
Denton, Texas 76102

Project Manager Tracy Beck, P.E. (940) 349-8925 Office  
[Tracy.Beck@CityofDenton.com](mailto:Tracy.Beck@CityofDenton.com)

Inspector: Mr. Wesley McBride (817)-349-8906 Office  
[Wesley.McBride@CityofDenton.com](mailto:Wesley.McBride@CityofDenton.com)

Engineer: **Kimley – Horn**  
801 Cherry St. Unit 11, Ste 1300  
Fort Worth, TX 76102

Project Engineer: Mr. Josh Kercho, P.E. (TX) (817) 339-2257 Office  
[Josh.Kercho@Kimley-Horn.com](mailto:Josh.Kercho@Kimley-Horn.com) (817) 925-0690 Cell

## **City of Fort Worth, Texas**

**Brookfield Offsite Water Main Extension City Project 101500 WCS Project No. 2018-019**

### **Description:**

This Project's scope of work includes construction of 37,411 LF of Waterline: 12,558' of 30" DI with associated Cathodic Protection, 4,802' of 24" C905 PVC, 9,720' of 16" C905 PVC, 2,292' of 12" C900 PVC, 7,647' of 8" C900 PVC. Includes 1,987' of 48" to 24" Steel Casing by Dry auger Boring 7 each 18.5'x15.5'x11'to15' deep Cast in place 30" BFV assemblies, 6 each 24" Gate Valve Vaults, and various pipeline blow off and air release assemblies. This project includes associated pavement repair, tree protection, SW3P, traffic control, and trench safety.

Construction has been completed as of 04/30/2020

Contract Amount: **\$6,499,692.53 (Public Portion) \$557,220.30 (Private Portion)**

Owner: **City of Fort Worth**  
200 Texas Street, Fort Worth,  
Texas 76102

Engineering Manager Victor V. Tornero Jr., P.E. 817-392-7930 Office  
[Victor.Tornero@Fortwrthtexas.gov](mailto:Victor.Tornero@Fortwrthtexas.gov) 682-201-8448 Cell

Inspector (Pape Dawson Eng): Construction Inspector 817-870-3668 Cell  
[MMabry@Pape-Dawson.com](mailto:MMabry@Pape-Dawson.com)

Engineer: **Pape-Dawson Engineers**

# Wilson Contractor Services, LLC

3985 Mingo Rd.  
Denton, Tx 76208

Office: 940-243-1174 / Fax: 940-898-1175



[www.wilsoncontractorservices.com](http://www.wilsoncontractorservices.com)

6500 West FWY Ste 700 Fort Worth, TX 76116	Project Engineer:	Mr. Danny McFadden, P.E.	(817) 870-3668 Office
Developer: <b><u>DR-Horton-Texas, LTD</u></b> 6751 North Freeway Fort Worth, TX 76131	Area Land Development Manager-North	Mr. Stephen Brim <a href="mailto:SBrim@DRHorton.com">SBrim@DRHorton.com</a>	(817) 230-0800 Office (682) 321-9380 Cell
	Project Manager:	Mr. Steve Howard <a href="mailto:SKHoward@DRHorton.com">SKHoward@DRHorton.com</a>	(817) 230-0895 Office (682) 321-3123 Cell

## **City of Plano, Texas**

**Peachtree and Laurel Lane 20" Sanitary Sewer Interceptor Project 6809. WCS Project No. 2018-009**

### **Description:**

This Project's scope of work includes construction of 2,300' of 20" IPS DR17 HDPE Gravity Sewer line, 215' of 30" Steel encasement by Dry Auger Bore and associated appurtenances including Armorock Polymer Precast Manholes, Demolish and Re-build 388' TxDot specified Cast in Place Retaining Walls, Gravity Sewer By-Pass pumping and connections.

This project includes associated pavement repair, tree protection, SW3P, traffic control, and trench safety.

Construction was completed December 2019

Contract Amount: **\$1,600,522.07**

Owner: **City of Plano**

1520 K Avenue Suite 370  
Plano, Tx 75074

Project Manager: Scott Holden, P.E.  
[SHolden@Plano.gov](mailto:SHolden@Plano.gov) 972-941-7897 Office

Inspector: Ryan Mitchell  
[Rmitchell@plano.gov](mailto:Rmitchell@plano.gov) 972-816-8132 Cell

Engineer: **Halff Associates, INC**  
Pipe Line 12225 Greenville Ave. Suite 200  
Dallas, TX 75243

Project Engineer: Timothy Lackey, P.E..  
TLackey@Halff.com (972) 761-1649 Office

## **Lake Kiowa, Texas**

**Water System Improvements: Water Main Replacements Phase 1A & 2. WCS Project No. 2017-012**

### **Description:**

This Project's scope of work includes construction of 17,051' of 10", 8", & 6" DR11 HDPE Waterline by HDD boring, 3,066' 10", 8", & 6" DR11 HDPE Waterline by open cut, and associated appurtenances.

This project includes associated pavement repair, tree protection, SW3P, traffic control, and trench safety.

Construction was completed January 2019

Contract Amount: **\$2,257,619.96**

Owner: **The Greater Texoma Utility Authority**

5100 Airport Drive  
Denison, TX 75020

General Manager: Drew Satterwhite (903) 786-4433 Office

Operations Manager: Alan Moore 469-429-4789 Office

Engineer: **Cobb Fendley**  
Pipe Line 2801 Network Boulevard Suite 800

Project Engineer: J. Don Wortham, Ph. D. (972) 335-3214 Office

# Wilson Contractor Services, LLC

3985 Mingo Rd.  
Denton, Tx 76208

Office: 940-243-1174 /Fax: 940-898-1175



[www.wilsoncontractorservices.com](http://www.wilsoncontractorservices.com)

Frisco, Texas 75034

## **City of Sachse, Texas**

**Bunker Hill Sanitary Sewer Up Grade. WCS Project No. 2017-011**

### **Description:**

This Project's scope of work includes construction of 2,322' L.F. of 30-inch Cor-21 PVC sanitary sewer, 255' of 42" Steel Encased Dry Auger Bore with associated appurtenances.

This project includes associated pavement repair, tree protection, SW3P, traffic control, and trench safety.

Construction has been completed as of May 2018

Contract Amount: **\$630,072.67**

Owner: **City of Sachse, Texas**

3815 Sachse Rd. Building B  
Sachse, TX 75048

City Engineer

Greg Peters, P.E.

469-429-4792 Office  
469-628-0072 Cell

Inspector:

Gary Alexander

469-429-4789 Office  
214-878-0559 Cell

Engineer: **KSA Engineers**

Pipe Line 8875 Synergy Drive

McKinney, Texas 75070

Project Engineer:

David L, Perkins, P.E.

(972) 542-2995 Office

## **City of Southlake, TX**

**Sanitary Sewer Improvements at Summerplace Lane, N. Carroll Avenue, E. Highland, Commerce Street, Market Loop, & Casey Court. WCS Project No. 2017-005**

### **Description:**

Installation and construction of approximately 9,688 LF of 10", 8", & 6" SDR26 PVC Sewer Line w/ Associated, Appurtenances. Scope of work includes 424 LF of 16" Steel encasement by dry auger bore and open cut installations. Project includes cement treated sand embedment, Concrete, HMAC pavement and sidewalk repair, tree protection, SW3P, traffic control, and trench safety.

Project Completed August 2017

Contract Amount: **\$2,067,385.78**

Owner: **City of Southlake, TX**

1400 Main St.  
Southlake, TX 76092

Project Manager:

Alex Ayala P.E.

817-697-4996 Office

[Alex.Ayala@Carrilloeng.com](mailto:Alex.Ayala@Carrilloeng.com)

Inspector:

Patrick Corbett

817-748-8096 Office

[PCorbett@CI.Southlake.TX.US](mailto:PCorbett@CI.Southlake.TX.US)

817-748-8103 Fax

817-739-3909 Cell

Engineer: **Baird, Hampton, & Brown, INC**

4550 SH360 Suite 180  
Grapevine, Texas 76051

Project Engineer:

Gene Capps. P.E.

817-251-8550 Phone

[GCapps@BHBinc.com](mailto:GCapps@BHBinc.com)

## **City of Aubrey, Texas**

**UTRWD Northeast Regional Water Reclamation System Riverbend North Wastewater Collection system. WCS Project No. 2016-011**

### **Description:**

This Project's scope of work includes construction of 3,233 L.F. of 14-inch DR18 PVC Force Main, 6,598' of 18" & 15" SDR26 PVC Gravity Sewer with associated appurtenances.

# Wilson Contractor Services, LLC

3985 Mingo Rd.  
Denton, Tx 76208

Office: 940-243-1174 /Fax: 940-898-1175



[www.wilsoncontractorservices.com](http://www.wilsoncontractorservices.com)

This project includes associated pavement repair, tree protection, SW3P, traffic control, and trench safety.

Construction was completed July 2018

Contract Amount: **\$1,754,959.33**

Owner: **City of Aubrey C/O CADG Comanche 248, LLC**

16380 Addison Rd  
Addison, TX 75001

Project Manager

Jake Finch  
[jfinch@landmarkinterests.com](mailto:jfinch@landmarkinterests.com)

972-380-5900 Office  
214-802-4660 Cell

Inspector:

Eugene Chastain  
[Eugene@ECQAServices,llc.com](mailto:Eugene@ECQAServices,llc.com)

817-223-9691 Office

Engineer: **Birkhoff, Hendricks, & Carter, LLP**

Pipe Line 11910 Greenville Ave. Suite 600  
Dallas, TX 75243

Project Engineer:

Andrew Mata Jr., P.E.  
[Amata@BHCLLP.Com](mailto:Amata@BHCLLP.Com)

214-361-7900 Office

## **City of Sachse, Texas**

**Sachse-Garland Third Sanitary Sewer Connection PGBT to Rowlett Creek Interceptor WCS Project No. 2016-001**

### **Description:**

This Project's scope of work includes construction of 1,327' L.F. of 30-inch DR21 HDPE and 2,594' 24-inch DR21 HDPE sanitary sewer, 1706 L.F. of 8-inch sanitary sewer, a 120 L.F. aerial crossing of Rowlett Creek, one Flow Meter Vault, 28 sanitary sewer manholes, 323 cubic yards of tied back gabion retaining wall and associated incidental construction associated appurtenances.

This project includes associated pavement repair, tree protection, SW3P, traffic control, and trench safety.

Construction has been completed as of June 2018

Contract Amount: **\$2,105,484.03**

Owner: **City of Sachse, Texas**

3815 Sachse Rd. Building B  
Sachse, TX 75048

City Engineer

Greg Peters, P.E.

469-429-4792 Office  
469-628-0072 Cell

Inspector:

Gary Alexander

469-429-4789 Office  
214-878-0559 Cell

Engineer: **RDelta Engineers**

Pipe Line 618 Main St.  
Garland, Texas 75040

Project Engineer:

David B. Porter, P.E.  
[DPorter@Rdelta.com](mailto:DPorter@Rdelta.com)

(972) 494-5031 Office

## **City of Southlake, TX**

**Water and Sanitary Sewer Relocations for FM 1938 WCS Project No. 2013-012**

### **Description:**

Installation and construction of approximately 10,834 LF of 12", 8", & 6" C900 DR18 PVC Water Line w/ associated, isolation valves, air release valves and vaults, fire hydrant assemblies, and domestic water services. Project includes 5,352 LF of 10" & 8" SDR26 CL PVC gravity sewer Main, 28 each cast in place concrete manholes and associated existing pipeline abandonment and removal. Scope of work includes 1,310 LF of 24", 18", & 16" Steel encasement by dry auger bore and open cut installations. Project includes cement treated sand embedment, over 20, 800 SF of Concrete, HMAC pavement and sidewalk repair, tree protection, SW3P, traffic control, and trench safety.

Due to TxDot Delays in Waterline Easement Construction was completed as of March 2017

Contract Amount: **\$2,305,855.72**

# Wilson Contractor Services, LLC

3985 Mingo Rd.  
Denton, Tx 76208

Office: 940-243-1174 /Fax: 940-898-1175



[www.wilsoncontractorservices.com](http://www.wilsoncontractorservices.com)

Owner:	<b>City of Southlake, TX</b> 1400 Main St. Southlake, TX 76092	Project Manager:	Alex Ayala P.E. <a href="mailto:Alex.Ayala@Carrilloeng.com">Alex.Ayala@Carrilloeng.com</a>	817-697-4996 Office
		Inspector:	Patrick Corbett <a href="mailto:PCorbett@CI.Southlake.TX.US">PCorbett@CI.Southlake.TX.US</a>	817-748-8096 Office 817-748-8103 Fax 817-739-3909 Cell
Engineer:	<b>TranSystems Corporation Consultants</b> 500 W. 7 <sup>th</sup> Street Suite 1100 Fort Worth, TX 76102	Project Engineer:	Michael R. Hobbs, P.E. <a href="mailto:MRHobbs@TranSystems.com">MRHobbs@TranSystems.com</a>	817-339-8950 Phone

## **City of Saginaw, TX**

**S.E. 24-inch Trunk Main Replacement Phase I & III WCS Project No. 2015-024**

### **Description:**

Installation and construction of approximately 1,533 LF of 24" SDR26 PS115 ASTM D3034 PVC Gravity Sewer Main. Project includes cast in place concrete manholes and associated existing Gravity Sewer System pump arounds for proposed construction, pipeline abandonment and removal. Scope of work includes 260 LF of 42" Steel Encased Gravity Sewer Main by Dry Auger Bore and associated cellular grouting of the annular voids. Project includes associated Concrete, HMAC pavement and sidewalk repair, tree protection, SW3P, traffic control, and trench safety.

Construction began on March 1<sup>st</sup>, 2016, completed the end of June 2016

Contract Amount: **\$609,940.00**

Owner:	<b>City of Saginaw, TX</b> 333 West McLeroy Blvd. Saginaw, TX 76179	Public Works Director:	Mark White. <a href="mailto:mwhite@ci.saginaw.tx.us">mwhite@ci.saginaw.tx.us</a>	817-230-0500 Office 817-232-9868 Fax
		Inspector:	Tommy Peacock <a href="mailto:tpeacock@ci.saginaw.tx.us">tpeacock@ci.saginaw.tx.us</a>	817-230-0500 Office 817-232-9868 Fax
Engineer:	<b>Kimley Horn and Associates(Ftw)</b> 801 Cherry St. Unit #11 Ste 950 Fort Worth, TX 76102	Project Engineer:	Jeff James, P.E. <a href="mailto:Jeff.James@Kimley-Horn.com">Jeff.James@Kimley-Horn.com</a>	817-335-6511 Phone 817-939-8057 Cell
		Project Coordinator:	Andrew Simonsen, EIT <a href="mailto:Andrew.Simonsen@Kimley-Horn.com">Andrew.Simonsen@Kimley-Horn.com</a>	817-339-2248 Direct

## **Plano Parkway Investments, LP**

**Villas of Middleton PH1 WCS Project No. 2015-025**

### **Description:**

Installation and construction of wet utilities (Water, Sewer, Storm Sewer Systems for a 70 lot sub-division development at the NW Corner of Plano Parkway and Independence Parkway. Scope includes approx. 1, 700 LF of 6", 8", & 12" waterline, hot taps, valves, fire hydrants, new domestic and irrigation services. Project includes dry auger bores to connect gravity sewer, and water system to existing city infrastructure. Project includes associated Concrete, HMAC pavement and sidewalk repair, tree protection, SW3P, traffic control, and trench safety.

Project was completed November 2016

Contract Amount: **\$564,994.16**

Owner: **Plano Parkway Investments C/O  
Consultant Brisco and Company LLC**

**Wilson Contractor Services, LLC**

3985 Mingo Rd.

Denton, Texas 76208

(940) 243-1174

**List of Owner Equipment Floater Scheduled Equipment**

Location #	Category	Item #	Model Year	Manufacturer	Model	Description	Serial #	Amount of Ins.	Ownership
BLNKT	Contractors Equipment	1	2002	Caterpillar	IT28G	Wheel Loader	CAT1T28GT8CR03342	\$50,000.00	100%
BLNKT	Contractors Equipment	2	2004	Caterpillar	330CL	Excavator	CAT0330CECAP00998	\$80,000.00	100%
BLNKT	Contractors Equipment	3	2001	Caterpillar	CP323C	Wheel Compactor	493	\$25,000.00	100%
BLNKT	Contractors Equipment	4	2001	Paladen	200	Compactor Excavating Attachment	252	\$7,000.00	100%
BLNKT	Contractors Equipment	5	1980	John Deere		Motor Grader	252	\$20,000.00	100%
BLNKT	Contractors Equipment	6	2003	Hensley	300	Rock Bucket	300	\$5,000.00	100%
BLNKT	Contractors Equipment	7	1994	Ford		Gannon Hydraulic Box	9750	\$10,000.00	100%
BLNKT	Contractors Equipment	9	2006	Caterpillar	924GZ	Wheel Loader	CAT0924GKRTA00457	\$80,000.00	100%
BLNKT	Contractors Equipment	10	2006	Caterpillar	320CL	Excavator	CAT0320CVPAB06537	\$80,000.00	100%
BLNKT	Contractors Equipment	11	2008	Barbco	36'/8441T	Boring Machine	36630060723	\$88,366.00	100%
BLNKT	Contractors Equipment	12	2009	Lea		Multi Ripper	2341	\$17,500.00	100%
BLNKT	Contractors Equipment	13	2004	Caterpillar	963C	Track Loader	CAT0963CA20502952	\$75,000.00	100%
BLNKT	Contractors Equipment	14	2002	Caterpillar	420	Backhoe	CAT04200CFDP04450	\$30,000.00	100%
BLNKT	Contractors Equipment	16	2011	Caterpillar	308D	MINI EXCAVATOR	1926	\$90,000.00	100%
BLNKT	Contractors Equipment	17	2011	Caterpillar	242B	SKID STEER LOADER	CAT02420V5RS01125	\$35,000.00	100%
BLNKT	Contractors Equipment	18	2007	Caterpillar	928G	Wheel Loader	CAT0928GCD02705	\$94,000.00	100%
BLNKT	Contractors Equipment	19	2008	Wacker	6KW	Light Tower	1464	\$4,000.00	100%
BLNKT	Contractors Equipment	20	2010	Barbco	36/48-360	Boring Machine	36630010938	\$85,000.00	100%
BLNKT	Contractors Equipment	22	2011	Caterpillar	345CL	EXCAVATOR	CAT0345CCAJW01863	\$150,000.00	100%
BLNKT	Contractors Equipment	23	2007	JCB	220LC	EXCAVATOR	J522DE81611999	\$65,000.00	100%
BLNKT	Contractors Equipment	24	2006	JCB	VM460	Vibromax Padfoot Roller	JCB1800279	\$21,000.00	100%
BLNKT	Contractors Equipment	25	2006	JCB	VMT280	Vibromax Drum Roller	JCB1700109	\$14,000.00	100%
BLNKT	Contractors Equipment	27	2007	John Deere	JD317	Skid Steer Loader	T00317A139619	\$13,800.00	100%
BLNKT	Contractors Equipment	28	2013	Barbco		Trench Box 10X24	1	\$17,800.00	100%
BLNKT	Contractors Equipment	29	2014	Barbco		Trench Box 10X24	2	\$17,800.00	100%
BLNKT	Contractors Equipment	30	2013	Barbco		Trench Box 10X10	3	\$9,880.00	100%
BLNKT	Contractors Equipment	31	2013	Barbco		Trench Box 10X10	4	\$9,880.00	100%
BLNKT	Contractors Equipment	32	2013	McLaughlin		Boring Machine	6832	\$80,932.00	100%
BLNKT	Contractors Equipment	33	2006	McElroy	618	Fusion Machine	C15262	\$25,000.00	100%
BLNKT	Contractors Equipment	34	2011	Caterpillar	950H	Wheel Loader	CAT950HVJAD00729	\$150,000.00	100%
BLNKT	Contractors Equipment	35	2011	JCB	JS220LC	Hydraulic Excavator	2062915	\$75,000.00	100%
BLNKT	Contractors Equipment	36	2008	Caterpillar	928HZ	Wheel Loader	CAT0928HACXK00597	\$80,000.00	100%

BLNKT	Contractors Equipment	37	2012	Caterpillar	928HZ	Wheel Loader	CAT0928HECXK01673	\$110,000.00	100%
BLNKT	Contractors Equipment	39		On-Target	42"	Guided Bore Head		\$37,000.00	100%
BLNKT	Contractors Equipment	40	2015	Bore Locator	F2	DigiTrak FSD	1337267	\$25,200.00	100%
BLNKT	Contractors Equipment	42	2017	Barbco	48-100	Boring Machine	4.81E+11	\$210,000.00	100%
BLNKT	Contractors Equipment	43	2017	Barbco	30	Steering Head	301602	\$34,000.00	100%
BLNKT	Contractors Equipment	44	2017	Barbco	48	Steering Head	481601	\$60,000.00	100%
BLNKT	Contractors Equipment	45	2010	Caterpillar	336DL	Hydraulic Excavator	W3K00835	\$129,590.00	100%
BLNKT	Contractors Equipment	46	2013	Caterpillar	349EL	Hydraulic Excavator w/bucket #TB-48V-7631601	TFG00925	\$300,000.00	100%
BLNKT	Contractors Equipment	48	2017	Kubota	KX080-4	Compact Excavator	JKUK080P01H40261	\$94,773.00	100%
BLNKT	Contractors Equipment	49	2008	Caterpillar	CP56	Vibratory Soil Compactor	C5P105	\$80,000.00	100%
BLNKT	Contractors Equipment	50	2016	Kubota	KX0804R3A	Excavator	JKUK0803A01H35205	\$77,465.00	100%
BLNKT	Contractors Equipment	51	2018	Denis Cimaf	DAH-150ER	Mulcher	1805HH077	\$70,763.00	100%
BLNKT	Contractors Equipment	52	2003	McElroy	1236	Fusion Machine	C06087	\$111,362.00	100%
BLNKT	Contractors Equipment	53	2019	Caterpillar	963K	Track Loader	0LBL00838	\$307,998.00	100%
BLNKT	Contractors Equipment	54	2019	Kubota	SVL952SHFC	Skid Steer Loader w/pressure system	JKUC0953K01S45065	80,323,	100%
BLNKT	Contractors Equipment	55	2019	Caterpillar	349FL	Hydraulic Excavator	HPD20646	\$509,557.00	100%
BLNKT	Contractors Equipment	56		BU	TB-36V	Bucket	TB-36V124189	\$17,500.00	100%
BLNKT	Contractors Equipment	57		CAT	DIG N RIP 42'	BUCKET	W191852	\$40,000.00	100%
BLNKT	Contractors Equipment	58	2020	Magnum		Gnerator/Trailer Combo	1102786T/1102786	\$4,000.00	100%
BLNKT	Contractors Equipment	59	2020	KUBOTA	SVL752HFWC	Skidsteer w/attachments	KBCZ052CHL1D50307	\$67,290.00	100%
BLNKT	Contractors Equipment	60		CATERPILLAR	953K	Track Loader	LJT00433	\$243,985.00	100%
BLNKT	Contractors Equipment	61		CATERPILLAR	CP54B	Vibratory Compactor	P5400265	\$148,138.00	100%
BLNKT	Contractors Equipment	62	2020	CATERPILLAR	315FL TC	EXCAVATOR	TDY14109	\$202,287.00	100%
BLNKT	Contractors Equipment	63	2020	Caterpillar	950GC QC	Wheel Loader	0M5T03538	\$199,000.00	100%
BLNKT	Contractors Equipment	64	2020	Wanco	WTSP	Arrowboard, Solar Asst	5F11S1019L1001867	\$5,000.00	100%
BLNKT	Contractors Equipment	65	2020	Wanco	WTSP	Arrowboard, Solar Asst	5F11S1010L1001868	\$5,000.00	100%
BLNKT	Contractors Equipment	66	2020	Wanco	WTLMB	Message Board	5F12S1615L1001103	\$18,000.00	100%
BLNKT	Contractors Equipment	67	2020	Wanco	WTLMB	Message Board	5F12S1617L1001104	\$18,000.00	100%
BLNKT	Contractors Equipment	68	2020	Wanco	WTLMB	Message Board	5F12S1613L1001102	\$18,000.00	100%
BLNKT	Contractors Equipment	69	2019	Wanco	WTLMB	Message Board	5F12S1618K1006245	\$18,000.00	100%
BLNKT	Contractors Equipment	70	2022	Kubota	U48-5R1A	Excavator		\$73,756.00	100%
BLNKT	Contractors Equipment	71	2017	Wacker	G25	Generator 19-29 KVA Tier 4	24334601	\$18,511.00	100%
BLNKT	Contractors Equipment	72	2017	Caterpillar	320FL	Excavator	CAT0320FCYBM10431	\$133,075.00	100%
BLNKT	Contractors Equipment	73	2020	CAT	963K	Track Loader	LBL01146-CES	\$223,578.00	100%
BLNKT	Contractors Equipment	74	2014	Cummins	70KVA	Generator	D140660283	\$30,000.00	100%
BLNKT	Contractors Equipment	75	2019	Caterpillar	323F	Excavator	RAZ10932	\$206,563.00	100%
BLNKT	Contractors Equipment	76	2020	Caterpillar	336	Excavator	OYBN10503	\$392,919.00	100%
BLNKT	Contractors Equipment	77	2020	Caterpillar	950GC	Loader	0M5T03560	\$252,495.00	100%

BLNKT	Contractors Equipment	78	2022	Caterpillar	350	Excavator	HDJ00133	\$598,000.00	100%
BLNKT	Contractors Equipment	79	2022	Caterpillar	938	Loader	HLKO46407	\$258,194.00	100%
BLNKT	Contractors Equipment	80	2022	Caterpillar	DIGNRIP	Bucker	W22341	\$51,771.00	100%
BLNKT	Contractors Equipment	81	2022	Malcom		Mudpump		\$75,000.00	100%
BLNKT	Contractors Equipment	82	2022	Malcolm		3 Band DAB Cutting Heads 36",42"		\$150,000.00	100%
BLNKT	Contractors Equipment	83	2024	Caterpillar	60'	Bucket	OX754875	\$16,000.00	100%
BLNKT	Contractors Equipment	84	2023	Caterpillar	374	Excavator	OJGP10128	\$1,136,092.00	100%
BLNKT	Contractors Equipment	85		CAT	374F	Multi DigNRip Bucket w/VB2 Linkage & Attachements	W241442	\$95,496.00	100%
BLNKT	Contractors Equipment	86	2024	Kubota	SVL97-2HFCC	Skid Steer and attachments	KBCZ064CHR1A81835	\$98,280.00	100%
BLNKT	Contractors Equipment	87	2024	CATERPILLAR	938 QC	Wheel Loader	OEZY01021	\$315,363.00	100%
BLNKT	Contractors Equipment	88	2025	CATERPILLAR	330	Excavator	OWCH50470	\$369,690.00	100%
BLNKT	Contractors Equipment	88	2025	Barbco	60/72-1200T4	Dry Auger Bore Machine	68718	\$485,457.95	100%

**BID**

City of Lewisville  
Purchasing Office  
151 West Church Street  
P.O. Box 299002  
Lewisville, Texas 75029-9002

**MIDWAY BRANCH FORCE MAIN  
PROJECT NO. U1102**

Submittal of Wilson Contractor Services, LLC  
(hereinafter called Bidder), a corporation organized and existing under the laws of the State of  
Texas, ~~a partnership, or an individual doing business as~~

---

~~(Strike out inapplicable terms).~~

To the City of Lewisville, Texas (Owner)

The undersigned Bidder, in response to the Notice to Bidders for the construction of the above project and in conformity with the bidding documents; having examined the plans, specifications, related documents and the site of the proposed work; being familiar with all of the conditions relating to the construction of the proposed project, including the availability of materials and labor, hereby proposes to furnish all labor, materials, supplies, equipment, staking, testing, traffic control, superintendence, etc., for the construction of the project in accordance with the plans, specifications, and contract documents at the unit prices proposed herein.

The undersigned Bidder proposes, acknowledges and agrees to construct the entire project as shown on the plans, fully in accordance with the requirements of the plans, specifications, and the contract documents for the prices included in this Proposal and fully understands and agrees that the various items of material, labor and construction not specifically enumerated and provided for herein are considered subsidiary to the several items for which direct payment is specifically provided. Further, the undersigned agrees that one such subsidiary item is the protection, adjustment, maintenance, repair or replacement of all underground lines and services, whether shown on the plans or not, all to the full satisfaction of the City Engineer in a timely manner.

The undersigned Bidder agrees to begin work under the contract on or before the date specified in the written Notice to Proceed, and to fully complete the project within **365 calendar days**. It is specifically stated and understood that the entire construction including clean up shall be completed within the above stated time.

The undersigned Bidder has reviewed all documents on Bonfire and has determined that all Addenda are as follows:

Addendum No. 1 dated	<u>07/24/2025</u>	 (Signature)
Addendum No. 2 dated	<u>07/31/2025</u>	 (Signature)
Addendum No. 3 dated	<u>08/08/2025</u>	 (Signature)

The undersigned Bidder acknowledges that the Owner reserves the right to waive any informality and to reject any or all submissions.

The undersigned Bidder acknowledges and agrees that this Bid shall be good and may not be withdrawn for 90 days from the date of bid opening.


The undersigned Bidder has shown unit prices and amounts and agrees that in the case of discrepancy, the unit prices shown in figures shall stand and that the amounts and total will be adjusted to correspond to the unit prices shown.

The undersigned Bidder agrees to execute the Agreement and furnish the required Performance Bond and Payment Bond within ten (10) calendar days from the date of award of a contract by the City; and agrees that any delay in furnishing the signed Agreement and Bonds will result in liquidated damages being applied in accordance with Item 108.8.1. of the Standard Specifications.

The undersigned Bidder has attached and made a part of this Proposal a bid security in conformance with Item 102.5. of the Standard Specifications and in accordance with the Instructions to Bidders.

**A 5% contingency may be included with the resulting contract and purchase order for this project. The contingency shall be used at the City's discretion and only upon written approval from the City. The amount listed as a contingency is not an obligation for payment from the City. Any unused contingency is retained by the City and is not payable to the Contractor.**

Submitted:



(Signature)

**A.A. Martinez**

(Name - Typed or Printed)

**President**

(Title)

**Wilson Contractor Services, LLC**

(Firm Name)

**3985 Mingo Rd**

(Address)

**Denton, Denton County, Texas, 76208**

(City/County/State/Zip Code)

**(940)-243-1174**


(Telephone Number/Include Area Code)

**08/18/2025**

(Date)



(Attest)



Wilson Contractor Services LLC  
Limited Liability  
Seal  
Company  
2001 Texas

**CITY OF LEWISVILLE  
PURCHASING DIVISION**


**STATE RECIPROCAL REQUIREMENT**

The City of Lewisville, as a governmental agency of the State of Texas, may not award a contract for general construction, improvements, services or public works projects or purchases of supplies, materials, or equipment to a non-resident bidder unless the non-resident's bid is lower than the lowest bid submitted by a responsible Texas resident bidder by the same amount that a Texas resident bidder would be required to underbid a non-resident bidder to obtain a comparable contract in the state in which the non-resident's principal place of business is located (Section 2252.002 of the Government Code). Bidder shall answer all the following questions by encircling the appropriate response or completing the blank provided.

1. Where is your principal place of business? 3985 Mingo Rd, Denton TX 76208
  
2. Only if your principal place of business is not in the state of Texas, please indicate:
  - A. In which state is your principal place of business located? Texas
  
  - B. Does that state favor resident bidders (bidders in your state) by some dollar increment or percentage?  YES  NO
  
  - C. If "YES", what is that dollar increment or percentage? \_\_\_\_\_

**NON-COLLUSION STATEMENT**

The undersigned affirms that they are duly authorized to execute this contract, that this company, corporation, firms, partnership or individual has not prepared this bid in collusion with any other Bidder, and that the contents of this bid as to prices, terms or conditions of said bid have not been communicated by the undersigned nor by any employer or agent to any other person engaged in this type of business prior to the official opening of this bid.

Vendor:	Wilson Contractor Services		
Address:	3985 Mingo Rd		
City, State, Zip:	Denton, Texas 76208		
Phone:	940-243-1174		
Email:	tony@wilsoncontractorservices.com		
Bidder (Print Name):	A.A. Martinez		
Bidder Signature:			
Job Title:	President		
Signature of company official authorizing this bid:			
Company Official (Print name):	A.A. Martinez		
Job Title:	President		