#25-81-A Annual Contract for Concrete Repairs
2:00 PM on Monday, August 11, 2025
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Items

Remove 6 inch to 8 inch thick reinforced concrete 0-50 s.y.

Remove 6 inch to 8 inch thick reinforced concrete 51-250 s.y.
Remove 6 inch to 8 inch thick reinforced concrete 251 +s.y.
Remove 6 inch to 8 inch thick reinforced concrete alley 0 - 50 s.y.
Remove 6 inch to 8 inch thick reinforced concrete alley 51 - 250 s.y.
Remove 6 inch to 8 inch thick reinforced concrete alley 251+ s.y.
Remove 4 inch to 5 inch concrete sidewalk 0-50s.y.

Remove 4 inch to 5 inch concrete sidewalk 51 t0 250 s.y.

Remove 4 inchto Sinch concrete sidewalk 251 +5.y.

5 inch concrete sidewalk (3000 p.s.i. no fly ash air) 0-50 s.y.

5 inch concrete sidewalk (3000 p.s.i. no fly ash air) 51 to 250 s.y.

5 inch concrete sidewalk (3000 p.s.i. no fly ash air) 251 +s.y.

6 inch (3750 p.s.i. no fly ash air) concrete for pavement 0-50 s.y.

6 inch (3750 p.s.i. no fly ash air) concrete for pavement 51 to 250 s.y.
6 inch (3750 p.s.i. no fly ash air) concrete for pavement 251 +s.y.

6 inch (4200 p.s.i. no fly ash air) concrete for pavement 0 - 50 s.y. (High Early)

6inch (4200 p.s.i. no fly ash air) concrete for pavement 51 to 250 s.y. (High
Early)

6 inch (4200 p.s.i. no fly ash air) concrete for pavement 251 + s.y. (High Early)
8inch (3750 p.s.i. no fly ash air) concrete for pavement 0-50 s.v.

8inch (3750 p.s.i. no fly ash air) concrete for pavement 51 to 250 s.v.

8inch (3750 p.s.i. no fly ash air) concrete for pavement 251 +5.y.

8inch (4200 p.s.i. no fly ash air) concrete for pavement 0-50 s.y. (High Early)

8inch (4200 p.s.i. no fly ash air)concrete for pavement 51 to 250 s.y. (High
Early)

8inch (4200 p.s.i. no fly ash air)concrete for pavement 251 +s.y. (High Early)

10inch (3750 p.s.i. no fly ash air) concrete for pavement 0-50 s.y.
10inch (3750 p.s.i. no fly ash air) concrete for pavement 51 -250 s.y.
10inch (3750 p.s.i. no fly ash air) concrete for pavement 251+ s.y.

101inch (4200 p.s.i. no fly ash air) concrete for pavement 0-50 s.y. (High Early)

10inch (4200 p.s.i. no fly ash air) concrete for pavement 51-250 s.y. (High
Early)

10inch (4200 p.s.i. no fly ash air) concrete for pavement 251+ s.y. (High
Early)

6inch (3750 p.s.i. no fly ash air) inverted concrete pan 0 - 50s.v.

6inch (4200 p.s.i. no fly ash air) inverted concrete pan 0 - 50 s.y. (High Early)

Alley (3750 p.s.i. no fly ash air) pavement concrete 0 - 50 s.y. ( per standard
detail 3.10)

Alley (3750 p.s.i. no fly ash air) pavement concrete 51 to 250 s.y. ( per
standard detail 3.10)

Alley (3750 p.s.i. no fly ash air) pavement concrete 251 + s.y. ( per standard
detail 3.10)

Alley (4200 p.s.i. no fly ash air) pavement concrete 0 - 50 s.y. (High Early 3
dav cure) ( per standard detail 3.10)

Alley (4200 p.s.i. no fly ash air) pavement concrete 51 to 250 s.y. (High Early 3
dav cure) ( per standard detail 3.10)

Alley (4200 p.s.i. no fly ash air) pavement concrete 251 + s.y. (High Early 3 day
cure) ( per standard detail 3.10)

Barrier free ramps (to include curb cut sawing removal and replacement)

Detectable warning cast in place

Detectable warning surface mount

Sidewalk curb

Stairs up to 8inch rise s.f.

6 inch Integral Curb Concrete

6 inch concrete drive approach up to connecting sidewalk or R.O.W.
8inch concrete drive approach up to connecting sidewalk or R.O.W.
Remove curb and gutter 0 - 150 1.

Remove curb and gutter 151 +I.f.

24 inch curb and gutter to include 6 inch curb 0 - 150 |.f.

24 inch curb and gutter to include 6 inch curb 151 + Lf.

30inch curb and gutter to include 6 inch curb 0 - 150 |.f.

30inch curb and gutter to include 6 inch curb 151 + L.

36 inch curb and gutter to include 6 inch curb 0 - 150 |.f.

36 inch curb and gutter to include 6 inch curb 151 + Lf.

18inch Mountable curb and gutter concrete (3750 p.s.i. no fly ash air)

18inch Mountable curb and gutter concrete (4200 p.s.i. no fly ash air) (High

arlv)
SDHPT (grade 2) Type A Flex Base provided placed and compacted by
contractor
5inch - 6 inch depth stamped patterned concrete median
Removal of retaining wall (0-5 ft tall)
Install retaining wall (0-1.5 ft) with integral sidewalk
Install retaining wall (1.6 - 3 ft) with integral sidewalk
Install retaining wall (3.1- 5 ft) with integral sidewalk
Remove HMAC and necessary sub-base s.y.
Install HMAC 2 inch compacted along concrete repairs s.y.
Saw cut full depth concrete
Saw cut full depth concrete sidewalk
Saw cut asphalt full depth
Partial (T/4) depth saw cut concrete
Sod 13" on all sides of construction to match existing grass
Unclassified Excavation 0 - 50 c.y.
Unclassified Excavation 51 - 100 c.y.
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Unit of Measure
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Square Yard
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Linear Foot
Linear Foot
Linear Foot
Square Yard
Cubic Yard

Cubic Yard

Alderink Enterprises, Inc.

$7,041,440.00

Unit Price  Total Cost

$ 27.00 $ 216,000.00
$ 2300 $ 138,000.00
$ 2250 $  38250.00
$ 2700 $  13,500.00
$ 2300 $  11,500.00
$ 2250 $  11,250.00
$ 27.00 $ 270,000.00
$ 27.00 $ 162,000.00
$ 2700 $  13,500.00
$ 6507 $ 650,700.00
$ 6407 $ 384,420.00
$ 6407 $  32,035.00
$ 9100 $  45500.00
$ 8400 $  84,000.00
$ 8400 $  42,000.00
$109.00 $  65,400.00
$103.00 $  30,900.00
$103.00 $  30,900.00
$ 9500 $ 285,000.00
$ 90.00 $ 450,000.00
$ 90.00 $ 4500000
$107.00 $ 535,000.00
$105.00 $ 157,500.00
$ 10500 $  63,000.00
$ 11400 $  34,200.00
$ 11400 $  22,800.00
$ 11400 $  11,400.00
$137.00 $  41,100.00
$137.00 $  27,400.00
$137.00 $  13,700.00
$12000 $  12,000.00
$ 14400 $  14,400.00
$ 11000 $  38500.00
$109.00 $  27,250.00
$109.00 $  5450.00
$ 12800 $  44,800.00
$12800 $  32,000.00
$ 12800 $  6,400.00
$ 50.00 $ 1,750,000.00
$ 3600 $  72,000.00
$ 3600 $  1,800.00
$ 4000 $  68,000.00
$150.00 $  15,000.00
$ 4100 $ 328,000.00
$ 9500 $  47,500.00
$ 12500 $ 187,500.00
$ 900 $ 270000
$ 900 $ 900.00
$ 5000 $ 500000
$ 4000 $  4,000.00
$ 5200 $ 520000
$ 4200 S 4,200.00
$ 6200 $ 620000
$ 5200 $ 520000
$ 4000 $  4,000.00
$ 4800 $  4,800.00
$ 4500 $  13,500.00
$ 21400 $  10,700.00
$ 2500 $  45,000.00
$ 4000 $  48,000.00
$ 5000 $  25,000.00
$ 7000 $  7,000.00
$ 2700 $  2,700.00
$ 10000 $  10,000.00
$ 340 $  68,000.00
$ 170 $  8500.00
$ 170 $  4,250.00
$ 070 $ 35.00
$ 1200 $ 108,000.00
$ 3000 $  6,000.00
$ 3000 $  3,000.00

Apex Concrete
$6,595,738.00
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13.00
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40.00
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45.00
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45.00
45.00

25.00

25.00

42.00

18.00
3.00
35.00
65.25
83.13
22.00
22.00
4.00
4.00
250
3.50
10.00
42.00
42.00

Total Cost
$216,000.00
$162,000.00
$ 45,900.00
$ 13,500.00
$ 13,500.00
$ 13,500.00
$225,000.00
$135,000.00
$ 11,250.00
$810,000.00
$486,000.00
$ 40,500.00
$ 49,500.00
$ 90,000.00
$ 45,000.00

$ 59,400.00
$ 29,700.00

$ 29,700.00

$297,000.00
$495,000.00
$ 49,500.00

$562,500.00
$168,750.00

$ 67,500.00

$ 35,100.00
$ 23,400.00
$ 11,700.00

$ 40,500.00
$ 27,000.00

$ 13,500.00
$  1,000.00
$  1,000.00

$ 36,225.00
$ 25,875.00
$ 5175.00
$ 40,950.00
$ 29,250.00
$ 5850.00

$980,000.00

$350,000.00
$  8750.00
$ 45,900.00
$  1,300.00
$216,000.00
$ 54,000.00
$162,000.00
$  2,550.00
$  850.00
$  4,000.00
$  4,000.00
$  4,500.00
$  4,500.00
$  4,500.00
$  4,500.00
$

2,500.00
$  2,500.00

12,600.00

900.00
5,400.00
42,000.00
32,625.00
8,313.00
2,200.00
2,200.00
80,000.00
20,000.00
6,250.00
175.00
90,000.00
8,400.00
4,200.00

B VR SR TRy S VR

CAM-CRETE
$5,637,950.00

Unit Price
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88.00
87.00
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95.00
93.00
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103.00

102.00
88.00

98.00

88.00

86.00

85.00

108.00

106.00

103.00

18.00

85.00
85.00
12.00
65.00
13.00
85.00
88.00
15.00
12.00
38.00
35.00
40.00
38.00
43.00
40.00

35.00

40.00

35.00

250.00
25.00
70.00
80.00

125.00
20.00
75.00

5.00
4.00
4.00
10.00
12.00
50.00
45.00

Total Cost
$160,000.00
$108,000.00
$ 30,600.00
$ 10,000.00
$  9,000.00
$  9,000.00
$180,000.00
$105,000.00
$  8,500.00
$850,000.00
$498,000.00
$ 41,000.00
$ 43,000.00
$ 85,000.00
$ 41,500.00
$

57,600.00
$ 28,200.00

$ 27,600.00

$267,000.00
$440,000.00
$ 43,500.00

$480,000.00
$142,500.00

$ 56,400.00

$ 29,400.00
$ 19,000.00
$  9,300.00

$ 31,500.00
$ 20,600.00

$ 10,200.00
$  8800.00
$  9,800.00

$ 30,800.00
$ 21,500.00
$  4,250.00
$ 37,800.00
$ 26,500.00
$  5150.00

$630,000.00

$170,000.00
$  4,250.00
$ 20,400.00
$  6,500.00
$104,000.00
$ 42,500.00
$132,000.00
$  4,500.00
$  1,200.00
$  3,800.00
$  3,500.00
$  4,000.00
$  3,800.00
$  4,300.00
$  4,000.00

$  3,500.00
$  4,000.00

$ 10,500.00

$ 12,500.00
$ 45,000.00
$ 84,000.00
$ 40,000.00
$ 12,500.00
$  2,000.00
$  7,500.00
$100,000.00
$20,000.00
$10,000.00
$  500.00
$108,000.00
$ 10,000.00
$  4,500.00

EXL Extreme Line LLC
$6,175,650.00

Unit Price

102.00
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97.00
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124.00
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109.00
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23.00

148.00
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24.00
15.00
23.00
96.00
99.00
20.00
20.00
27.00
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37.00
37.00
37.00
37.00

22.00

30.00

31.00

18.00
12.00
96.00
111.00
132.00
22.00
128.00
3.00
3.00
3.00
4.00
9.00
43.00
42.00

Total Cost
$144,000.00
$108,000.00
$ 28,900.00
$  9,500.00
$  9,000.00
$  9,000.00
$190,000.00
$108,000.00
$  9,000.00
$2840,000.00
$504,000.00
$ 42,000.00
$ 42,500.00
$ 85,000.00
$ 42,000.00
$

61,800.00
$ 30,600.00

$ 30,300.00

$291,000.00
$485,000.00
$ 48,000.00

$550,000.00
$163,500.00

$ 65,400.00

$ 32,400.00
$ 21,400.00
$ 10,700.00

$ 37,200.00
$ 24,600.00

$ 12,300.00
$  4,600.00
$  5,000.00

$ 35,000.00
$ 25,000.00
$  4,950.00
$ 38,150.00
$ 27,000.00
$  5,400.00

$805,000.00

$296,000.00
$  7,400.00
$ 40,800.00
$  1,500.00
$184,000.00
$ 48,000.00
$148,500.00
$  6,000.00
$  2,000.00
$  2,700.00
$  2,700.00
$  3,700.00
$  3,700.00
$  3,700.00
$  3,700.00

$ 2,200.00
$  3,000.00

$  9,300.00

$  900.00
$ 21,600.00
$115,200.00
$ 55,500.00
$ 13,200.00
$ 2,200.00
$ 12,800.00
$ 60,000.00
$ 15,000.00
$  7,500.00
$ 20000
$ 81,000.00
$  8,600.00
$  4,200.00

HD Way Concrete
$4,527,400.00

Unit Price  Total Cost
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17.00  $136,000.00
17.00  $102,000.00
17.00 $ 28,900.00
1800 $ 9,000.00
1800 $ 9,000.00
1800 $ 9,000.00
13.00  $130,000.00
13.00 $ 78,000.00
13.00 $ 6500.00
65.00  $650,000.00
65.00  $390,000.00
65.00 $ 32,500.00

7200 $ 36,000.00
7200 $ 72,000.00
7200 $ 36,000.00
7800 $ 46,800.00

78.00 $ 23,400.00

78.00 $ 23,400.00

78.00  $234,000.00
78.00  $390,000.00
78.00 $ 39,000.00

85.00 $425,000.00
84.00 $126,000.00

84.00 $ 50,400.00

89.00 $ 26,700.00
89.00 $ 17,800.00
89.00 $ 8%900.00

9000 $ 27,000.00
91.00 $ 18,200.00

91.00 $ 9,100.00
7500 $ 7,500.00
77.00 $  7,700.00

77.00 $ 2695000
79.00 $ 19,750.00
80.00 $ 4,000.00
81.00 $ 28350.00
81.00 $ 2025000
8100 $ 4,050.00

1100 $385,000.00

3000 $ 60,000.00
3000 $ 1,500.00

650 $ 11,050.00
1100 $ 1,100.00

650 $ 52,000.00
79.00 $ 39,500.00
8200 $123,000.00
1000 $  3,000.00
1000 $ 1,000.00
4500 $  4,500.00
4500 $  4,500.00
4800 $ 4,800.00
4800 $ 4,800.00
5200 $ 5,200.00
5200 $ 5,200.00

4500 $  4,500.00
4500 $  4,500.00

55.00 $ 16,500.00

90.00 $ 4,500.00
2000 $ 36,000.00
92.00  $110,400.00
105.00 $ 52,500.00
150.00 $ 15,000.00
1800 $ 1,800.00
4500 $  4,500.00
200 $ 40,0000
200 $ 10,0000
150 $ 3,750.00
300 $ 15000
17.00  $153,000.00
4500 $ 9,000.00
4500 $ 4,500.00

Jim Bowman Construction
$5,573,070.00

Unit Price
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95.25

93.75

106.75
102.45
98.35

119.05

117.05

115.05

119.05
117.05
115.05

135.50

133.00

130.50
100.00

120.00

103.50

101.50

99.50

123.10

120.60

118.10

1250

4850
60.00
9.50
35.00
8.25
94.15
109.10
6.75
6.50
39.50
37.50
49.50
47.50
59.50
57.50

39.50

47.50

49.75

160.00
13.90
143.50
197.50
281.50
22.00
75.00
195
150
175
1.00
12.00
45.00
42550

Total Cost
$128,000.00
$ 94,500.00
$ 26,350.00
$  8,000.00
$  7,875.00
$  7,750.00
$150,000.00
$ 88,500.00
$  7,250.00
$787,500.00
$459,000.00
$ 37,125.00
$ 43,225.00
$ 84,350.00
$ 41,125.00

$ 58,050.00
$ 28,575.00

$ 28,125.00

$320,250.00
$512,250.00
$ 49,175.00

$595,250.00
$175,575.00

$ 69,030.00

$ 35,715.00
$ 23,410.00
$ 11,505.00

$ 40,650.00
$ 26,600.00

$ 13,050.00
$ 10,000.00
$ 12,000.00

$ 36,225.00
$ 25,375.00
$  4,975.00
$ 43,085.00
$ 30,150.00
$  5905.00

$437,500.00

$ 97,000.00
$  3,000.00
$ 16,150.00
$  3,500.00
$ 66,000.00
$ 47,075.00
$163,650.00
$  2,025.00
$  650.00
$  3,950.00
$  3,750.00
$  4,950.00
$  4,750.00
$ 5950.00
$ 5750.00

$  3,950.00
$  4,750.00

$ 14,925.00

$  8,000.00
$ 25,020.00
$172,200.00
$ 98,750.00
$ 28,150.00
$ 2,200.00
$  7,500.00
$ 39,000.00
$  7,500.00
$ 4375.00
$ 50.00
$108,000.00
$  9,000.00
$  4,250.00

Quick Set Construction
$7,524,012.50

Unit Price  Total Cost

$ 37.00 $ 296,000.00
$ 37.00 $ 222,000.00
$ 3700 $  62,900.00
$ 3700 $  18,500.00
$ 3700 $  18,500.00
$ 3700 $  18,500.00
$ 3500 $ 350,000.00
$ 3500 $ 210,000.00
$ 3400 $  17,000.00
$ 7200 $ 720,000.00
$ 7100 $ 426,000.00
$ 7000 $  35000.00
$ 8200 $  41,000.00
$ 8100 $  81,000.00
$ 8000 $  40,000.00
$108.00 $  64,800.00
$107.00 $  32,100.00
$106.00 $  31,800.00
$ 99.00 $ 297,000.00
$ 97.00 $ 485,000.00
$ 9500 $  47,500.00
$109.00 $ 545,000.00
$108.00 $ 162,000.00
$107.00 $  64,200.00
$ 11200 $  33,600.00
$ 11100 $  22,200.00
$ 11000 $  11,000.00
$119.00 $  35700.00
$ 11800 $  23,600.00
$117.00 $  11,700.00
$250.00 $  25,000.00
$ 29500 $  29,500.00
$ 9500 $  33,250.00
$ 9400 $  23,500.00
$ 9300 $  4,650.00
$109.00 $  38150.00
$108.00 $  27,000.00
$107.00 $  5350.00
$ 58.00 $2,030,000.00
$ 3500 $  70,000.00
$ 3000 $  1,500.00
$ 1800 $  30,600.00
$250.00 $  25,000.00
$ 18.00 $ 144,000.00
$ 96.00 $  48,000.00
$ 99.00 $ 148,500.00
$ 800 $ 240000
$ 750 $ 750.00
$ 3200 $  3,200.00
$ 3200 $  3,200.00
$ 3800 $  3,800.00
$ 3800 $  3,800.00
$ 4800 S 4,800.00
$ 4800 $  4,800.00
$ 2800 $  2,800.00
$ 2800 $  2,800.00
$ 4500 $  13,500.00
$ 12500 $  6,250.00
$ 975 $  17,550.00
$ 3800 $  45600.00
$ 4800 $  24,000.00
$ 5800 $  5800.00
$ 2900 $  2,900.00
$ 5800 $  5800.00
$ 275 $ 5500000
$ 250 $ 12,500.00
$ 200 $ 500000
s 125§ 62.50
$ 1675 $ 150,750.00
$ 3500 $  7,000.00
$ 3400 $  3,400.00

Ratliff Hardscape, Ltd

$10,011,375.00

UnitPrice  Total Cost

56.00 $ 448,000.00
$ 4500 $ 270,000.00
$ 3400 $  57,800.00
$ 5600 $  28000.00
$ 4500 S 22,500.00
$ 3400 $  17,000.00
$ 5200 $ 520,000.00
$ 4000 $ 240,000.00
$ 2700 $  13,500.00
$ 7500 $ 750,000.00
$ 7200 $ 432,000.00
$ 6900 $ 3450000
$ 7800 $  39,000.00
$ 7500 $ 7500000
$ 7100 $ 3550000
$ 8600 S 51,600.00
$ 8300 $  24,900.00
$ 8000 S  24,000.00
$ 9000 $ 270,000.00
$ 8800 S 440,000.00
$ 8400 S  42,000.00
$ 10200 $ 510,000.00
$ 99.00 S 148,500.00
$ 9500 $  57,000.00
$ 10800 $  32,400.00
$ 10100 $  20,200.00
$ 9800 $  9,800.00
$ 11800 $  35400.00
$ 11500 $  23,000.00
$ 11300 $  11,300.00
$ 8500 S  8500.00
$ 9000 $  9,000.00
$ 7700 S 26,950.00
$ 7300 $  18250.00
$ 7100 S 3,550.00
$ 8800 $ 3080000
$ 8400 S  21,000.00
$ 8300 $ 415000
$ 105.00 $ 3,675,000.00
$ 6200 S 124,000.00
$ 6200 S 3,100.00
$ 3700 S 62,900.00
$ 5600 S  5600.00
$ 3700 S 296,000.00
$ 7100 $  35500.00
$ 8400 S 126,000.00
$ 5000 $  15,000.00
$ 3700 S 3,700.00
$ 8000 S  8000.00
$ 4400 S 4,400.00
$ 9300 S 9,300.00
$ 5000 $ 500000
$ 10500 $  10,500.00
$ 5600 S  5600.00
$ 6700 $  6700.00
$ 4400 S 4,400.00
$ 9300 $  27,900.00
$ 20000 $  10,000.00
$ 8000 $ 144,000.00
$ 12300 $ 147,600.00
$ 18500 $  92,500.00
$ 27000 $  27,000.00
$ 10000 $  10,000.00
$ 10000 $  10,000.00
$ 300 $ 60,000.00
$ 250 $  12,500.00
$ 250 S  6250.00
$ 250 $ 125.00
$ 1500 $ 13500000
$ 8000 $  16,000.00
$ 6800 $ 680000

SAZ Global
$4,899,953.00

Unit Price

B VBBV DVBVLDLB DB

o

G P PVBDVBVDDDDD BB B B

DODVDBBDVL BV BBL B

80.00

80.00

88.00
86.00
85.50

90.00

88.00

87.00

96.75
96.00
95.00

110.00

108.00

108.00
10.00

9.00

88.00

87.00

86.00

99.00

98.00

97.00

15.00

100.00
65.00
12.00
10.00
16.00
79.00
88.00

7.20

7.30
12.00
12.00
12.00
13.00
13.00
13.00

17.00

17.00

25.00

6.40
245
15.00
44.00
63.00
1026
1855
475
458
142
5.69
9.00
35.00
2350

Total Cost

$120,000.00
$ 84,000.00
$ 22,100.00
$  7,750.00
$  7,500.00
$  7,500.00
$155,000.00
$ 90,000.00
$  7,500.00
$710,000.00
$432,000.00
$ 35,750.00
$ 40,000.00
$ 78,500.00
$ 39,000.00
$

51,000.00
$ 24,000.00

$ 24,000.00

$264,000.00
$430,000.00
$ 42,750.00

$450,000.00
$132,000.00

52,200.00

29,025.00
19,200.00
9,500.00

v e »

33,000.00
$ 21,600.00

$ 10,800.00
$  1,000.00
$  900.00

$ 30,800.00
$ 21,750.00
$  4,300.00
$ 34,650.00
$ 24,500.00
$  4,850.00

$525,000.00

$200,000.00
$  3,250.00
$ 20,400.00
$  1,000.00
$128,000.00
$ 39,500.00
$132,000.00
$  2,160.00
$ 73000
$  1,200.00
$  1,200.00
$  1,200.00
$  1,300.00
$  1,300.00
$  1,300.00
$

1,700.00
$  1,700.00

7,500.00

$

$ 32000
S 4,410.00
$ 18,000.00
$ 22,000.00
$  6,300.00
$  1,026.00
$  1,855.00
$ 95,000.00
$ 22,900.00
$  3,550.00
S 28450
$ 81,000.00
$  7,000.00
$ 2,350.00

Urban Infraconstruction
$6,786,208.00

Unit Price

o s

s

v v v

v v v v v

G P PVDBDVDODDBDD BB B B

POPDVDBVDBLDVL BV BBB B

31.60
23.49
19.46
3262
3218
1871
3288
2142
1334
8434
70.00
67.01
113.81
96.83
85.23

118.68

104.34

92.74

123.26
108.92
103.28

133.25

118.87

113.07

14336
131.67
126.04

156.17

144.08

134.34
124.41

132.19

122553

108.20

102.59

13139

117.46

112.82

1816

40.46
7518
6.98
86.60
7.10
100.23
112.94
23.90
13.10
67.22
42.09
68.57
42.09
74.37
47.89

67.23

69.85

99.70

228.67
57.20
159.23
196.28
259.92
1494
2633
481
241
361
0.48
2834
63.82
5358

Total Cost
$252,800.00
$140,940.00
$ 33,082.00
$ 16,310.00
$ 16,090.00
$  9,355.00
$328,800.00
$128,520.00
$  6,670.00
$843,400.00
$420,000.00
$ 33,505.00
$ 56,905.00
$ 96,830.00
$ 42,615.00
$

71,208.00
$ 31,302.00

$ 27,822.00

$369,780.00
$544,600.00
$ 51,640.00

$666,250.00
$178,305.00

$ 67,842.00

$ 43,008.00
$ 26,334.00
$ 12,604.00

$ 46,851.00
$ 28,816.00

$ 13,434.00
$ 12,441.00
$ 13,219.00

$ 42,885.50
$ 27,050.00
$ 512950
$ 45,986.50
$ 29,365.00
$  5641.00

$635,600.00

$ 80,920.00
$  3,759.00
$ 11,866.00
$  8660.00
$ 56,800.00
$ 50,115.00
$169,410.00
$ 7,170.00
$ 131000
$ 6,722.00
$  4,209.00
$ 6857.00
$  4,209.00
$  7437.00
$  4,789.00

$ 6723.00
$ 6,985.00

$ 29,910.00

$ 11,433.50
$102,960.00
$191,076.00
$ 98,140.00
$ 25,992.00
$  1,494.00
$  2,633.00
$ 96,200.00
$ 12,050.00
$ 9,025.00
$ 24.00
$255,060.00
$ 12,764.00
$ 535800

Vernara
$5,277,738.00

Unit Price

B VBBV DVBVLDLBL DV

B TR TR Y R S VRN SRRV SRS

PO PDVDBDBBDVLBVLBBB B

90.47

89.70

85.94
85.62
85.22

97.34

96.85

96.59

95.58
95.19
94.82

110.14

109.28

108.81
4055

4460

84.55

83.83

83.27

91.95

91.22

90.48

21.06

78.28
78.28
21.40
17.63
20.86
85.11
87.61
1836
17.72
24.48
2437
3338
3323
3338
3323

2003

27.26

50.00

116.62
293
85.13
98.44
117.06
1939
170.17
3.48
3.46
3.20
3.88
8.56
3831
3771

Total Cost
$130,000.00
$ 95,700.00
$ 26,588.00
$  8395.00
$  8110.00
$  8,090.00
$151,100.00
$ 89,460.00
$  7,450.00
$673,400.00
$402,780.00
$ 33,490.00
$ 37,825.00
$ 74,930.00
$ 37,240.00

$ 54,738.00
$ 27,141.00

$ 26,910.00

$257,820.00
$428,100.00
$ 42,610.00

$486,700.00
$145,275.00

$ 57,954.00

$ 28,674.00
$ 19,038.00
$  9,482.00

$ 33,042.00
$ 21,856.00

$ 10,881.00
$  4,055.00
$  4,460.00

$ 29,592.50
$ 20,957.50
$ 416350
$ 32,182:50
$ 22,805.00
$ 452400

$737,100.00

$156,560.00
$  3,914.00
$ 36,380.00
$ 1,763.00
$166,880.00
$ 42,555.00
$131,415.00
$ 5508.00
$ 1,772.00
$  2,448.00
$  2,437.00
$ 333800
$ 3,323.00
$ 333800
$ 3323.00

$  2,003.00
$  2,726.00

$ 15,000.00

$ 5831.00
$  5274.00
$102,156.00
$ 49,220.00
$ 11,706.00
$  1,939.00
$ 17,017.00
$ 69,600.00
$ 17,300.00
$  8,000.00
S 194.00
$ 77,040.00
S 7,662.00
$ 3,771.00



#0-72
#0-73
#0-74
#0-75
#0-76
#0-77
#0-78
#0-79
#0-80

Unclassified Excavation 101+ c.y.

Place and Compact Fill supplied by owner c.y.
4inch Concrete Riprap 0- 50 s.y.

4inch Concrete Riprap 51 t0 250 s.y.

4inch Concrete Riprap 251 + s.y.

Install 6 inch French drain 0'-3' depth

Install 6 inch French drain 3.01' - 6' depth
Lower Manhole Access Cover

Raise Manhole Access Cover

150
100

wua
888

100
100

58

Cubic Yard

Cubic Yard

Square Yard
Square Yard
Square Yard
Linear Foot
Linear Foot
Each

Each

$ 3000
$ 2500
$ 140.00
$ 110.00
$ 110.00
$ 100.00
$ 200.00
$ 350.00
$ 450.00

BT Y TR SV TS

4,500.00
2,500.00
7,000.00
5,500.00
5,500.00
10,000.00
20,000.00
3,500.00
4,500.00

40.00
15.00
12.00
12.00
12.00

8.00

8.00
$ 250.00
$ 250.00

VLo n

6,000.00
1,500.00
600.00
600.00
600.00
800.00
800.00
2,500.00
2,500.00

38.00
2000
85.00
83.00
82.00
35.00
50.00

500.00

$ 500.00

B VR TR S

5,700.00
2,000.00
4,250.00
4,150.00
4,100.00
3,500.00
5,000.00
5,000.00
5,000.00

38.00
14.00
47.00
46.00
46.00
26.00
15.00
$ 275.00
$ 275.00

PR S VART SRR

5,700.00
1,400.00
2,350.00
2,300.00
2,300.00
2,600.00
1,500.00
2,750.00
2,750.00

45.00
37.50
70.00
70.00
70.00
40.00
45.00
$ 600.00
$ 600.00

R S VART TR

6,750.00
3,750.00
3,500.00
3,500.00
3,500.00
4,000.00
4,500.00
6,000.00
6,000.00

s
s
s
s
s
s
s

40.00
12.00
90.00
87.50
85.00
50.00
60.00

$ 500.00
$ 800.00

6,000.00
1,200.00
4,500.00
4,375.00
4,250.00
5,000.00
6,000.00
5,000.00
8,000.00

33.00

350
67.00
65.00
63.00
25.00
39.00
$ 375.00
$ 375.00

PR S VART TR

4,950.00

350.00
3,350.00
3,250.00
3,150.00
2,500.00
3,900.00
3,750.00
3,750.00

56.00
25.00
205.00
200.00
193.00
31.00
68.00
$1,845.00
$3,075.00

VLo n

8,400.00
2,500.00
10,250.00
10,000.00
9,650.00
3,100.00
6,800.00
18,450.00
30,750.00

s
s
s
s
s
s
s

17.27
14.02
6.00
6.00
6.00
6.00
6.00

$ 250.00
$ 250.00

BT Y RV RY SV

2,590.50
1,402.00
300.00
300.00
300.00
600.00
600.00
2,500.00
2,500.00

39.93
29.67
206.41
141.94
118.02
68.58
91.27
957.35
1,137.85

B VARV RTRT ARV

5,989.50
4,967.00
10,320.50
7,097.00
5,901.00
6,858.00
9,127.00
9,573.50
11,378.50

s
s
s
s
s
s
s

33.90
1261
4165
4119
40.72
2314
13.88

$ 275.00
$ 275.00

5,085.00
1,261.00
2,082.50
2,059.50
2,036.00
2,314.00
1,388.00
2,750.00
2,750.00
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